| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 401 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 540, 364. 09 RQUTE : US 27
CALL ORDER : 401 CONTRACT ID: B -24600-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD D STRI CT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 2495010
2495016
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOCKABI LL CO $ 1,124,246.16 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,148, 658.25 102. 1714%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,149, 221.90 102. 2215%
4 35-1364963 ERBER & M LLI GAN CONSTR.  CO. $ 1,206, 123. 49 107. 2828%
5  35-1385672 FORCE CONSTRUCTI ON $ 1,260, 463. 81 112. 1163%
6 35-1128289 BEATY CONSTRUCTI ON, | NC. CONDI TI ONAL $ 1,263,114.19 112. 3521%
7  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 1,391,947.18 123. 8116%
| (1) 35-1609544 | (2) 35-2040801 | (3) 35-1917625
| SCHUTT- LOCKABI LL CO | GOHVANN ASPHALT & CONSTR , || M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 12.000 MOS | 1600. 00000 19200. 00| 1250. 00000 15000. 00| 1505. 00000 18060. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 8000. 00000 8000. 00| 8000. 00000 8000.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  56400. 00000 56400. 00|  55000. 00000 55000. 00|  57000. 00000 57000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 475.300 n2 | 10. 00000 4753. 00| 17. 00000 8080. 10| 15. 00000 7129. 50
PAVEMENT, REMOVE | | |
0005 202- 02241 329.200 m | 15. 00000 4938. 00| 13. 25000 4361. 90| 14. 00000 4608. 80
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  41250. 00000 41250.00]  70000. 00000 70000. 00|  46735. 00000 46735. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 1 | [ |
0007 202-51328 LUMP|  44200. 00000 44200.00]  72000. 00000 72000.00|  54700. 00000 54700. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO 2 | [ |
0008 202-51368 4.500 2 | 100. 00000 450. 00| 100. 00000 450. 00| 75. 00000 337.50
SLOPEVWALL, REMOVE | | |
0009 202- 60820 650.000 n2 | 4. 05000 2632. 50| 5. 00000 3250. 00| 4. 25000 2762. 50
SURFACE M LLING ASPHALT | | |
0010 203- 02000 40.000 n8 | 15. 00000 600. 00| 20. 00000 800. 00| 23. 75000 950. 00
EXCAVATI ON,  COMVON | |
0011 203- 02070 520.000 n8 | 10. 00000 5200. 00| 20. 00000 10400. 00| 11. 00000 5720. 00

BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 401 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 540, 364. 09 RQUTE : US 27
CALL ORDER . 401 CONTRACT ID : B -24600-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-2040801 | (3) 35-1917625
| SCHUTT- LOOKABI LL CO | GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 206-51220 62.400 nB | 283. 00000 17659. 20| 35. 00000 2184. 00| 525. 00000 32760. 00
EXCAVATI ON, VET | |
0013 206-51230 97.600 nB8 | 198. 00000 19324. 80| 30. 00000 2928. 00| 31. 00000 3025. 60
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0014 211- 06467 119.800 nB | 36. 00000 4312. 80| 60. 00000 7188. 00| 55. 00000 6589. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0015 303-52308 493.000 My | 14. 46000 7128. 78| 20. 00000 9860. 00| 17. 00000 8381. 00
COVPACTED AGGREGATE, O 53 | | [
0016 406- 05521 2550.000 n2 | 0. 06000 153. 00| 0. 05000 127. 50| 0. 05000 127.50
ASPHALT FOR TACK COAT | | [
0017 501- 05310 28.800 m | 329. 00000 9475. 20| 350. 00000 10080. 00| 350. 00000 10080. 00
TERM NAL JOI NT | | [
0018 502- 06327 175.800 n2 | 69. 60000 12235. 68| 70. 00000 12306. 00| 70. 00000 12306. 00
PCCP, 250 nm | |
0019 601-01128 8.000 EACH 1102. 00000 8816. 00| 975. 00000 7800. 00| 1020. 00000 8160. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0020 601-01740 3.000 EACH 1800. 00000 5400. 00| 1600. 00000 4800. 00| 1050. 00000 3150. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0021 601-04746 4.000 EACH 4520. 00000 18080. 00| 4000. 00000 16000. 00| 4200. 00000 16800. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0022 601-94689 7.000 EACH 2320. 00000 16240. 00| 2055. 00000 14385. 00| 2155. 00000 15085. 00
GUARDRAI L END TREATMENT, OS | | |
0023 601-97774 1.000 EACH 1113. 00000 1113. 00| 985. 00000 985. 00| 1030. 00000 1030. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | I

0024 601- 99105 544.830 m | 33. 05000 18006. 63| 29. 25000 15936. 28] 30. 75000 16753. 52
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0025 602- 06639 461.000 m | 59. 00000 27199. 00| 60. 00000 27660. 00| 48. 00000 22128. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0026 602- 06729 28.000 EACH 8. 00000 224. 00| 7. 00000 196. 00| 8. 75000 245. 00
BARRI ER DELI NEATCR | |

0027 610- 05527 778.000 My | 111. 87000 87034. 86| 105. 00000 81690. 00| 99. 00000 77022. 00
HVA FOR APPROACHES | | |

0028 610- 06257 590.000 n2 | 69. 60000 41064. 00| 75. 00000 44250. 00| 60. 00000 35400. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm | [ |

0029 616- 02320 540.800 n2 | 1. 75000 946. 40| 3.00000 1622. 40| 1. 75000 946. 40
GEOTEXTI LES | | |

0030 616- 06405 274.100 My | 26. 51000 7266. 39| 30. 00000 8223. 00| 23. 75000 6509. 88

Rl PRAP, REVETMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 401 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 540, 364. 09 RQUTE : US 27
CALL ORDER . 401 CONTRACT ID : B -24600-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-2040801 | (3) 35-1917625
| SCHUTT- LOOKABI LL CO | GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 621-01004 4.000 EACH 565. 00000 2260. 00| 500. 00000 2000. 00| 525. 00000 2100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06559 4258.000 n2 | 0. 79000 3363. 82| 0. 70000 2980. 60| 0. 74000 3150. 92
MULCHED SEEDI NG R | | |
0033 621- 06567 59.600 KL 1. 13000 67. 35| 1. 00000 59. 60| 1. 05000 62. 58
WATER | |

PI LE, CONCRETE, STEEL SHELL ENCASED, | |

|
0034 701- 98647 245.800 m | 124. 38000 30572. 60| 145. 00000 35641. 00| 115. 00000 28267. 00
|
5.16 nm 356 mm | | |

|

0035 702- 51005 208.600 n8 447. 71000 93392. 31| 475. 00000 99085. 00| 600. 00000 125160. 00
CONCRETE, A, SUBSTRUCTURE | | |

0036 702-51015 27.200 18 | 573. 00000 15585. 60| 450. 00000 12240. 00| 600. 00000 16320. 00
CONCRETE, B, FOOTI NGS | | |

0037 702-51863 152. 000 EACH 6. 00000 912. 00| 10. 00000 1520. 00| 8. 00000 1216. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0038 703- 01540 134.000 EACH 8. 19000 1097. 46| 8. 00000 1072. 00| 8. 50000 1139. 00
THREADED TI E BAR ASSEMBLY | | |

0039 703- 90976 12004. 000 kg | 1. 00000 12004. 00| 1. 30000 15605. 20| 1. 05000 12604. 20
REI NFORCI NG STEEL, GRADE 60 | |

0040 703- 96177 53641.000 kg | 1. 18000 63296. 38| 1. 50000 80461. 50| 1. 20000 64369. 20
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 [ I I

0041 703- 97936 312.000 EACH| 11. 21000 3497. 52| 12. 00000 3744. 00| 10. 00000 3120. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0042 704- 51002 310.300 n8 | 568. 82000 176504. 85| 500. 00000 155150. 00| 600. 00000 186180. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0043 706- 05733 8.000 EACH 1400. 00000 11200. 00| 1200. 00000 9600. 00| 1000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, VBC | | |

0044 706- 51025 146.600 m | 97. 33000 14268. 58] 120. 00000 17592. 00| 115. 00000 16859. 00
CONCRETE, C, RAILING | | |

0045 707- 05982 247.300 m | 207. 64000 51349. 37 265. 00000 65534. 50| 200. 00000 49460. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | |
711 mm X 305 mm, STR NO 1 | | |
0046 707- 05982 249.700 m | 207. 64000 51847. 71 265. 00000 66170. 50| 200. 00000 49940. 00
STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | |
711 mm X 305 mm, STR NO 2 [ | |

0047 709-51821 LUWP| 4071. 74000 4071. 74| 4250. 00000 4250. 00| 3500. 00000 3500. 00
SURFACE SEAL , STR NO 1 | | |
0048 709-51821 LUWP| 3863. 06000 3863. 06| 4500. 00000 4500. 00| 3500. 00000 3500. 00

SURFACE SEAL , STR NO 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PACGE : 401 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 540, 364. 09 RQUTE : US 27
CALL ORDER . 401 CONTRACT ID : B -24600-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-2040801 | (3) 35-1917625
| SCHUTT- LOOKABI LL CO | GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0049 715- 05407 107.300 m | 13. 20000 1416. 36| 40. 00000 4292. 00| 25. 00000 2682. 50
PI PE, END BENT DRAIN, 150 nm | | |
0050 718-06531 8.000 EACH 425. 00000 3400. 00| 500. 00000 4000. 00| 300. 00000 2400. 00
OUTLET PROTECTOR, 3 | | [
0051 801- 06203 474.000 m | 1. 41000 668. 34| 0. 52000 246. 48| 0. 55000 260. 70
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0052 801- 06207 2849.000 m | 3. 56000 10142. 44| 3. 11000 8860. 39| 3. 25000 9259. 25
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0053 801- 06640 50. 000 EACH 191. 00000 9550. 00| 130. 00000 6500. 00| 137. 00000 6850. 00
CONSTRUCTI ON SI GN, A | | |
0054 801- 06645 4.000 EACH 85. 00000 340. 00| 40. 00000 160. 00| 42. 00000 168. 00
CONSTRUCTI ON SIGN, B | | |
0055 801-06775 LUWP| 19327. 00000 19327. 00| 5000. 00000 5000. 00| 18500. 00000 18500. 00
MAI NTAI NI NG TRAFFI C | | |
0056 806-53072 LUWP| 15000. 00000 15000. 00| 10500. 00000 10500. 00| 19945. 00000 19945. 00
TEMPORARY TRAFFIC SIGNAL , STR NO 1 | | [
0057 806-53072 LUWP| 22000. 00000 22000. 00| 9800. 00000 9800. 00| 19945. 00000 19945. 00
TEMPORARY TRAFFI C SI GNAL , STR NO 2 | | |
0058 808-06712 72.000 m | 0. 85000 61. 20| 0. 33000 23. 76| 0. 35000 25. 20
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0059 808-06713 1225.000 m | 0. 85000 1041. 25] 0. 30000 367. 50| 0. 32000 392. 00
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0060 808-06714 650.000 m | 0. 85000 552. 50| 0. 30000 195. 00| 0. 32000 208. 00
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0061 808-06716 1273.000 m | 2. 20000 2800. 60| 1. 48000 1884. 04| 1. 55000 1973. 15
LI NE, REMOVE | | |
0062 808- 75998 14. 000 EACH 130. 00000 1820. 00| 70. 00000 980. 00| 73. 50000 1029. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0063 808-97323 72.000 m | 15. 54000 1118. 88| 15. 00000 1080. 00| 15. 75000 1134. 00
LI NE, THERMOPLASTI C, FOR BUZZ STRI PS, | | |
200 mMm | | |
0064 201-52370 LUWP| 500. 00000 500. 00| 1000. 00000 1000. 00| 2500. 00000 2500. 00
CLEARI NG RI GHT OF WAY , STR NO 1 | | [
0065 201-52370 LUWP| 6050. 00000 6050. 00| 1000. 00000 1000. 00| 2500. 00000 2500. 00
CLEARI NG RI GHT OF WAY , STR NO 2 | | |
SECTI ON TOTALS | $ 1,124, 246. 16| $ 1,148, 658. 25| $ 1,149,221.90
------------------------------------------ o

CONTRACT TOTALS [ $ 1,124, 246. 16| $ 1,148, 658. 25| $ 1,149,221.90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 401 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 540, 364. 09 RQUTE : US 27
CALL ORDER . 401 CONTRACT ID : B -24600-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1385672 | (6) 35-1128289
| ERBER & M LLI GAN CONSTR.  CO. | FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-06790 12.000 M35 | 1000. 00000 12000. 00| 1421. 00000 17052. 00| 1200. 00000 14400. 00

GUARDRAI L TRANSI TI ON TYPE WGB

FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 8500. 00000 8500. 00| 5800. 00000 5800. 00| 9000. 00000 9000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  60000. 00000 60000. 00|  65904. 25000 65904. 25|  63800. 00000 63800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 475.300 n2 | 12. 50000 5941. 25| 16. 00000 7604. 80| 20. 00000 9506. 00
PAVEMENT, REMOVE | | |

0005 202- 02241 329.200 m | 15. 50000 5102. 60| 13. 25000 4361. 90| 13. 25000 4361. 90
GUARDRAI L, REMOVE | |

0006 202- 51328 LUMP|  122500. 00000 122500. 00|  68004. 39000 68004. 39|  44087. 50000 44087. 50
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR NO 1 | [ |

0007 202-51328 LUMP|  115000. 00000 115000. 00]  100551. 28000 100551. 28]  42500. 00000 42500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 2 | [ |

0008 202-51368 4.500 2 | 50. 00000 225. 00| 685. 00000 3082. 50| 70. 00000 315. 00
SLOPEVWALL, REMOVE | | |

0009 202- 60820 650.000 n2 | 6. 00000 3900. 00| 8. 25000 5362. 50| 5. 50000 3575. 00
SURFACE M LLING ASPHALT | | |

0010 203- 02000 40.000 n8 | 20. 00000 800. 00| 41. 25000 1650. 00| 22.00000 880. 00
EXCAVATI ON,  COVMON | | |

0011 203- 02070 520.000 n8 | 12. 50000 6500. 00| 12. 88000 6697. 60| 20. 00000 10400. 00
BORROW | |

0012 206-51220 62.400 n8 | 100. 00000 6240. 00| 55. 68000 3474. 43| 600. 00000 37440. 00
EXCAVATI ON, VAET | |

0013 206- 51230 97.600 n8 | 50. 00000 4880. 00| 27.00000 2635. 20| 55. 00000 5368. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0014 211- 06467 119.800 n8 | 26. 00000 3114. 80| 21. 53000 2579. 29| 65. 00000 7787.00
AGGREGATE FOR END BENT BACKFI LL | | |

0015 303-52308 493.000 My | 17. 50000 8627. 50| 16. 44000 8104. 92| 27.00000 13311. 00
COVPACTED AGGREGATE, O, 53 | | |

0016 406- 05521 2550.000 N2 | 0. 06000 153. 00| 0. 05000 127. 50] 0. 05000 127.50
ASPHALT FOR TACK COAT | | |

0017 501- 05310 28.800 m | 250. 00000 7200. 00| 60. 00000 1728. 00| 450. 00000 12960. 00
TERM NAL JO NT | | |

0018 502- 06327 175.800 n2 | 56. 00000 9844. 80| 72. 25000 12701. 55| 50. 00000 8790. 00
PCCP, 250 mm | | |

0019 601-01128 8.000 EACH 1025. 00000 8200. 00| 975. 00000 7800. 00| 975. 00000 7800. 00

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PACGE : 401 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 540, 364. 09 RQUTE : US 27
CALL ORDER . 401 CONTRACT ID : B -24600-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1385672 | (6) 35-1128289
| ERBER & M LLI GAN CONSTR.  CO. | FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 601-01740 3.000 EACH 1700. 00000 5100. 00| 1600. 00000 4800. 00| 1600. 00000 4800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0021 601-04746 4.000 EACH 5000. 00000 20000. 00| 4000. 00000 16000. 00| 4000. 00000 16000. 00
ENERGY ABSCORBI NG TERM NAL, CZ | | |
0022 601-94689 7.000 EACH 2250. 00000 15750. 00| 2055. 00000 14385. 00| 2055. 00000 14385. 00
GUARDRAI L END TREATMENT, OS | |
0023 601-97774 1.000 EACH 985. 00000 985. 00| 985. 00000 985. 00| 985. 00000 985. 00

GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |

0024 601- 99105 544.830 m | 32. 00000 17434. 56| 29. 25000 15936. 28| 29. 25000 15936. 28
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0025 602- 06639 461.000 m | 57. 50000 26507. 50| 91. 00000 41951. 00| 60. 00000 27660. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0026 602- 06729 28.000 EACH 8. 00000 224. 00| 20. 00000 560. 00| 9. 00000 252. 00
BARRI ER DELI NEATCR | | |

0027 610- 05527 778.000 My | 120. 00000 93360. 00| 99. 00000 77022. 00| 100. 00000 77800. 00
HVA FOR APPROACHES | | |

0028 610- 06257 590.000 n2 | 57. 50000 33925. 00| 64. 20000 37878. 00| 54. 00000 31860. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm | [ |

0029 616- 02320 540.800 n2 | 3. 00000 1622. 40| 2. 88000 1557. 50| 3. 00000 1622. 40
GEOTEXTI LES | | |

0030 616- 06405 274.100 My | 25. 00000 6852. 50| 19. 54000 5355. 91| 27. 50000 7537.75
Rl PRAP, REVETNMENT | | |

0031 621-01004 4.000 EACH 550. 00000 2200. 00| 500. 00000 2000. 00| 525. 00000 2100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0032 621- 06559 4258.000 n2 | 0. 80000 3406. 40| 0. 70000 2980. 60| 0. 80000 3406. 40
MULCHED SEEDI NG, R | | |

0033 621- 06567 59.600 kL 1. 00000 59. 60| 1. 00000 59. 60| 1. 10000 65. 56
WATER | |

PI LE, CONCRETE, STEEL SHELL ENCASED, | |

|
0034 701- 98647 245.800 m | 125. 00000 30725. 00| 198. 27000 48734. 77| 145. 00000 35641. 00
|
5.16 nm 356 mm | | |

0035 702- 51005 208.600 n8 | 380. 00000 79268. 00| 396. 28000 82664. 01] 675. 00000 140805. 00
CONCRETE, A, SUBSTRUCTURE | | |

0036 702-51015 27.200 n8 | 330. 00000 8976. 00| 1922. 00000 52278. 40| 725. 00000 19720. 00
CONCRETE, B, FOOTI NGS | |

0037 702-51863 152.000 EACH 15. 00000 2280. 00| 9. 03000 1372. 56| 10. 00000 1520. 00

FI ELD DRI LLED HOLE I N CONCRETE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 401 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 540, 364. 09 RQUTE : US 27
CALL ORDER . 401 CONTRACT ID : B -24600-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1385672 | (6) 35-1128289
| ERBER & M LLI GAN CONSTR.  CO. | FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 703-01540 134. 000 EACH 12. 00000 1608. 00| 19. 64000 2631. 76| 9. 25000 1239. 50
THREADED Tl E BAR ASSEMBLY | | |
0039 703-90976 12004.000 kg | 1. 50000 18006. 00| 1. 20000 14404. 80| 1. 10000 13204. 40
REI NFORCI NG STEEL, GRADE 60 | |
0040 703-96177 53641.000 kg | 1. 60000 85825. 60| 1. 37000 73488. 17| 1. 25000 67051. 25
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 | | I
0041 703-97936 312. 000 EACH 11. 00000 3432. 00| 12. 26000 3825. 12| 13. 50000 4212. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0042 704-51002 310.300 nmB8 | 400. 00000 124120. 00| 618. 20000 191827. 46| 645. 00000 200143. 50
CONCRETE, C, SUPERSTRUCTURE | | |
0043 706- 05733 8.000 EACH| 1200. 00000 9600. 00| 1264. 00000 10112. 00| 1500. 00000 12000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0044 706-51025 146.600 m | 135. 00000 19791. 00| 157. 00000 23016. 20| 140. 00000 20524. 00
CONCRETE, C, RAILING | | |
0045 707-05982 247.300 m | 234. 00000 57868. 20| 224. 25000 55457. 03| 225. 00000 55642. 50

STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | |
711 mm X 305 mm, STR NO 1 [ | |
0046 707- 05982 249.700 m | 234. 00000 58429. 80| 224. 00000 55932. 80| 225. 00000 56182. 50
STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | |
711 mm X 305 mm, STR NO 2 [ | |

0047 709- 51821 LUMP| 4000. 00000 4000. 00| 4990. 00000 4990. 00| 3625. 00000 3625. 00
SURFACE SEAL , STR NO 1 | | |

0048 709- 51821 LUMP| 3750. 00000 3750. 00| 4770. 00000 4770. 00| 3425. 00000 3425. 00
SURFACE SEAL , STR NO 2 | | |

0049 715- 05407 107.300 m | 5. 75000 616. 98| 21. 12000 2266. 18| 8. 00000 858. 40
PI PE, END BENT DRAIN, 150 nm | |

0050 718- 06531 8.000 EACH 250. 00000 2000. 00| 185. 42000 1483. 36| 400. 00000 3200. 00
OUTLET PROTECTOR, 3 | | |

0051 801- 06203 474.000 m | 1. 00000 474. 00| 1. 25000 592. 50| 0. 60000 284. 40
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0052 801- 06207 2849.000 m | 3.00000 8547. 00| 3. 15000 8974. 35| 3. 50000 9971. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |

0053 801- 06640 50.000 EACH| 150. 00000 7500. 00| 169. 00000 8450. 00| 150. 00000 7500. 00
CONSTRUCTI ON SI GN, A | | |

0054 801- 06645 4.000 EACH 40. 00000 160. 00| 75. 00000 300. 00| 45. 00000 180. 00
CONSTRUCTI ON SIGN, B | | |

0055 801- 06775 LUMP|  24000. 00000 24000. 00|  28847. 67000 28847.67|  35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | | |

0056 806- 53072 LUMP|  13000. 00000 13000. 00|  11081. 63000 11081.63|  20000. 00000 20000. 00

TEMPORARY TRAFFIC SIGNAL , STR NO 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 401 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 540, 364. 09 RQUTE : US 27
CALL ORDER . 401 CONTRACT ID : B -24600-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1385672 | (6) 35-1128289
| ERBER & M LLI GAN CONSTR.  CO. | FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 806-53072 LUWP| 17000. 00000 17000. 00| 10381. 63000 10381. 63| 20000. 00000 20000. 00
TEMPORARY TRAFFI C SI GNAL , STR NO 2 | | |
0058 808-06712 72.000 m | 0. 50000 36. 00| 0. 75000 54. 00| 0. 35000 25.20
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0059 808-06713 1225.000 m | 0. 50000 612. 50| 0. 75000 918. 75| 0. 35000 428.75
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0060 808-06714 650.000 m | 0. 50000 325. 00| 0. 75000 487. 50| 0. 35000 227.50
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0061 808-06716 1273.000 m | 0. 50000 636. 50| 1. 95000 2482. 35| 1. 50000 1909. 50
LI NE, REMOVE | | [
0062 808- 75998 14.000 EACH 80. 00000 1120. 00| 115. 00000 1610. 00| 75. 00000 1050. 00
SNOAPLOWABLE RAI SED PAVEMVENT MARKER | | |
0063 808-97323 72.000 m | 17. 50000 1260. 00| 13. 75000 990. 00| 17. 00000 1224. 00
LI NE, THERMOPLASTI C, FOR BUZZ STRI PS, | | |
200 mMm | | |
0064 201-52370 LUWP| 2500. 00000 2500. 00| 4499. 82000 4499. 82| 12750. 00000 12750. 00
CLEARING RIGHT OF WAY , STR NO 1 | |
0065 201-52370 LUWP| 2500. 00000 2500. 00| 4845. 99000 4845. 99| 12750. 00000 12750. 00
CLEARI NG RIGHT OF WAY , STR NO 2 | |
SECTI ON TOTALS | $ 1,206, 123. 49| $ 1,260, 463. 81| $ 1,263,114.19
------------------------------------------ ey

CONTRACT TOTALS | $ 1,206, 123. 49| $ 1,260, 463. 81| $ 1,263,114.19




GUARDRAI L TRANSI TI ON TYPE WGB

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 401 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 540, 364. 09 ROUTE : US 27
CALL ORDER : 401 CONTRACT 1D : B -24600-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 12.000 MOS | 1200. 00000 14400. 00| |
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  12500. 00000 12500. 00| [
CONSTRUCTI ON ENGl NEERI NG | | |
0003 110- 01001 LUMP|  69500. 00000 69500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 475.300 n2 | 20. 00000 9506. 00| |
PAVEMENT, REMOVE | | |
0005 202- 02241 329.200 m | 14. 00000 4608. 80| [
GUARDRAI L, REMOVE | | |
0006 202-51328 LUMP|  50000. 00000 50000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 1 | | |
0007 202-51328 LUMP|  45000. 00000 45000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 | [ |
0008 202-51368 4.500 n2 | 200. 00000 900. 00| |
SLOPEWALL, REMOVE | | |
0009 202- 60820 650.000 n2 | 8. 00000 5200. 00| |
SURFACE M LLI NG, ASPHALT | | |
0010 203- 02000 40.000 n8 | 60. 00000 2400. 00| |
EXCAVATI ON,  COVMON | | |
0011 203- 02070 520.000 n8 | 20. 00000 10400. 00| |
BORROW | [ |
0012 206- 51220 62.400 nB8 | 1300. 00000 81120. 00| |
EXCAVATI ON, VET | | |
0013 206- 51230 97.600 n8 | 60. 00000 5856. 00| |
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0014 211- 06467 119.800 nB8 | 65. 00000 7787. 00| |
AGGREGATE FOR END BENT BACKFI LL | [ |
0015 303-52308 493.000 My | 30. 00000 14790. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0016 406- 05521 2550.000 nR | 0. 06000 153. 00| |
ASPHALT FOR TACK CQOAT | | |
0017 501- 05310 28.800 m | 400. 00000 11520. 00| |
TERM NAL JO NT | | |
0018 502- 06327 175.800 n2 | 120. 00000 21096. 00| |
PCCP, 250 nm | | |
0019 601- 01128 8.000 EACH| 1050. 00000 8400. 00| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 401 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 540, 364. 09 RQUTE : US 27
CALL ORDER . 401 CONTRACT ID : B -24600-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERM | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 601- 01740 3.000 EACH| 1650. 00000 4950. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 4 [ [
0021 601- 04746 4.000 EACH 5000. 00000 20000. 00|
ENERGY ABSORBI NG TERM NAL, CZ | |
0022 601- 94689 7.000 EACH 2150. 00000 15050. 00|
GUARDRAI L END TREATMENT, OS | |
0023 601-97774 1.000 EACH 1050. 00000 1050. 00|

GUARDRAI L END TREATMENT, CS, SPARE | |
PARTS PACKAGE | [

0024 601- 99105 544.830 m | 31. 00000 16889. 73|
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0025 602- 06639 461.000 m | 90. 00000 41490. 00|
TEMPORARY CONCRETE BARRI ER ANCHORED | |
0026 602- 06729 28.000 EACH 7. 50000 210. 00|
BARRI ER DELI NEATCR | |
0027 610- 05527 778.000 My | 105. 00000 81690. 00|
HVA FOR APPROACHES | |
0028 610- 06257 590.000 n2 | 85. 00000 50150. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | [
250 nm |
0029 616- 02320 540.800 n2 | 5. 00000 2704. 00|
GEOTEXTI LES | [
0030 616- 06405 274.100 My | 20. 00000 5482. 00|
Rl PRAP, REVETMENT | [
0031 621-01004 4.000 EACH 550. 00000 2200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0032 621- 06559 4258.000 n2 | 0. 75000 3193. 50|
MULCHED SEEDI NG, R | [
0033 621- 06567 59.600 kL 1. 00000 59. 60|
WATER [

PI LE, CONCRETE, STEEL SHELL ENCASED,

|

0034 701- 98647 245.800 m | 200. 00000 49160. 00|
|
5.16 nm 356 mm |
|

0035 702- 51005 208.600 nB 800. 00000 166880. 00|
CONCRETE, A, SUBSTRUCTURE | |
0036 702-51015 27.200 n8 | 450. 00000 12240. 00|
CONCRETE, B, FOOTI NGS | |
0037 702- 51863 152.000 EACH 17. 00000 2584. 00|

FI ELD DRI LLED HOLE I N CONCRETE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 401 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 540, 364. 09 RQUTE : US 27
CALL ORDER . 401 CONTRACT ID : B -24600-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERM | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0038 703- 01540 134.000 EACH 15. 00000 2010. 00|
THREADED TI E BAR ASSEMBLY | [
0039 703- 90976 12004. 000 kg | 1. 10000 13204. 40|
REI NFORCI NG STEEL, GRADE 60 | |
0040 703- 96177 53641.000 kg | 1. 25000 67051. 25|
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 | |
0041 703- 97936 312.000 EACH 16. 00000 4992. 00|
THREADED TI E BAR ASSEMBLY, EPOXY COATED | |
0042 704- 51002 310.300 n8 | 550. 00000 170665. 00|
CONCRETE, C, SUPERSTRUCTURE | [
0043 706- 05733 8.000 EACH 1200. 00000 9600. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | [
0044 706- 51025 146.600 m | 135. 00000 19791. 00|
CONCRETE, C, RAILING | |
0045 707- 05982 247.300 m | 235. 00000 58115. 50|

|

I

|

I

|

I

I

I

I

I

I

I

:

|

STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | |
711 mm X 305 mm, STR NO 1 | | |
0046 707- 05982 249.700 m | 235. 00000 58679. 50| |
STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | |
711 mm X 305 nmm, STR NO 2 | | |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

0047 709- 51821 LUMP| 4000. 00000 4000. 00|
SURFACE SEAL , STR NO 1 | |
0048 709- 51821 LUMP| 3800. 00000 3800. 00|
SURFACE SEAL , STR NO 2 | |
0049 715- 05407 107.300 m | 20. 00000 2146. 00|
PI PE, END BENT DRAIN, 150 nm | |
0050 718- 06531 8.000 EACH 225. 00000 1800. 00|
OUTLET PROTECTOR, 3 | |
0051 801- 06203 474.000 m | 0. 55000 260. 70|
TEMPORARY PAVEMENT MARKI NG, 100 nm | |
0052 801- 06207 2849.000 m | 3. 25000 9259. 25|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | |
100 nm | [
0053 801- 06640 50.000 EACH| 150. 00000 7500. 00|
CONSTRUCTI ON SI GN, A | |
0054 801- 06645 4.000 EACH 40. 00000 160. 00|
CONSTRUCTI ON SIGN, B | |
0055 801- 06775 LUMP|  50000. 00000 50000. 00|
MAI NTAI NI NG TRAFFI C | |
0056 806- 53072 LUMP|  20000. 00000 20000. 00|

TEMPORARY TRAFFIC SIGNAL , STR NO 1 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 401 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 540, 364. 09 RQUTE : US 27
CALL ORDER . 401 CONTRACT ID : B -24600-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERM | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0057 806- 53072 LUMP|  20000. 00000 20000. 00| |
TEMPORARY TRAFFI C SIGNAL , STR NO 2 | | |
0058 808- 06712 72.000 m | 0. 35000 25. 20| |
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0059 808- 06713 1225.000 m | 0. 35000 428. 75| [
LINE, PAINT, SOLID, WA TE, 100 nm | | |
0060 808- 06714 650.000 m | 0. 35000 227. 50| |
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0061 808- 06716 1273.000 m | 1. 50000 1909. 50| |
LI NE, REMOVE | | |
0062 808- 75998 14.000 EACH 75. 00000 1050. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0063 808- 97323 72.000 m | 16. 00000 1152. 00| |
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, | | |
200 nm | | |
0064 201- 52370 LUVP| 6500. 00000 6500. 00| |
CLEARI NG RI GHT OF WAY , STR NO 1 | | |
0065 201- 52370 LUP| 6500. 00000 6500. 00| |
CLEARI NG RI GHT OF WAY , STR NO 2 | | |
SECTI ON TOTALS | $ 1,391,947.18| |

------------------------------------------ o m e m e e o e e et o e e e e e e e e e et e e e e e e e e e e e memeeeoaon

CONTRACT TOTALS | $ 1,391,947. 18| [




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER © 411
LETTI NG DATE : 12/19/01 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STRI CT

CONTRACT TI ME :

RURAL

TABULATI ON CF BI DS

B -25163-A
FT. WAYNE DI STRI CT
07/03/02 COVPLETI ON DATE

ROUTE
COUNTI ES

PROJECT( S)

us 20
STEUBEN

DATE : 01/02/02
PAGE : 411 -1

1 35- 1057237 MCCOY, R L., INC
2 35-1817530 PI ONEER ASSCCI ATES,

I NC.

317, 106. 24
339, 359. 66

100. 0000%
107. 0176%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 421 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 865, 180. 00 RQUTE : |-65
CALL ORDER . 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0655093
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOCKABI LL CO $ 1,442,596.60 100. 0000%
2 35-1523985 WRTZ & YATES, |NC. $ 1,498, 795.38 103. 8956%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,568, 000. 00 108. 6928%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,730,254.18 119. 9402%
5  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 1,796, 874.59 124. 5583%
6  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,826,475.37 126. 6102%
7  35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,354, 655.68 163. 2234%
| (1) 35-1609544 | (2) 35-1523985 | (3) 35-2040801
| SCHUTT- LOOKABI LL GO | WRTZ & YATES, |NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 01925 15.000 MOS | 1700. 00000 25500. 00| 1600. 00000 24000. 00| 1400. 00000 21000. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP|  10368. 00000 10368. 00|  16000. 00000 16000. 00|  12600. 00000 12600. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  72200. 00000 72200.00|  50000. 00000 50000. 00|  79000. 00000 79000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 6000. 00000 6000.00]  10000. 00000 10000. 00| 3485. 00000 3485. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 663.000 n2 | 10. 00000 6630. 00| 11. 96000 7929. 48| 8. 39000 5562. 57
PAVEMENT, REMOVE | | |
0006 202- 02241 499.000 m | 8. 00000 3992. 00| 8. 00000 3992. 00| 7.00000 3493. 00
GUARDRAI L, REMOVE | |
0007 202-51328 LUMP|  94188. 00000 94188.00| 100000. 00000 100000. 00]  70000. 53000 70000. 53
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 13170.000 n2 | 1. 21000 15935. 70| 1. 00000 13170. 00| 1. 64000 21598. 80
SURFACE M LLING ASPHALT | | |
0009 202- 99187 130.000 m | 6. 20000 806. 00| 7. 00000 910. 00| 10. 22000 1328. 60
FENCE, FARM FI ELD, REMOVE | | |
0010 203- 02000 1718.000 n8 | 6. 00000 10308. 00| 10. 50000 18039. 00| 15. 60000 26800. 80
EXCAVATI ON,  COVMON | | |
0011 203- 02070 1336.000 n8 | 10. 00000 13360. 00| 13. 08000 17474. 88 1. 92000 2565. 12
BORROW | |
0012 203- 02080 1.527 km | 6562. 00000 10020.17|  15000. 00000 22905. 00| 7700. 00000 11757. 90

LI NEAR GRADI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 02/
421 -2

02

GUARDRAI L, W BEAM DOUBLE FACED, 1.905 |
m SPACI NG |

ENG NEER S ESTI MATE: $ 1, 865, 180. 00 ROUTE : |-65
CALL ORDER : 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1609544 | (2) 35-1523985 | (3) 35-2040801
| SCHUTT- LOCKABI LL CO | WRTZ & YATES, |NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0013 206- 51220 181.400 n8 | 64. 18000 11642. 25| 91. 46000 16590. 84| 79. 00000 14330. 60
EXCAVATI ON, VET | |
0014 206-51230 149.500 n8 | 30. 09000 4498. 46| 53. 00000 7923. 50| 89. 00000 13305. 50
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0015 207- 02045 1695.000 n8 | 26. 00000 44070. 00| 8. 00000 13560. 00| 51. 35000 87038. 25
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0016 211- 02060 199.200 n8 | 31. 90000 6354. 48| 26. 20000 5219. 04| 21. 27000 4236. 98
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 213-52830 47.200 n8 | 112. 34000 5302. 45| 183. 90000 8680. 08| 160. 00000 7552. 00
FLOMBLE MORTAR | |
0018 303-52308 370.000 My | 30. 88000 11425. 60| 22. 05000 8158. 50| 20. 81000 7699. 70
COVPACTED AGGREGATE, O, 53 | | |
0019 401- 05467 1432.000 m | 2.99000 4281. 68| 3. 50000 5012. 00| 4. 45000 6372. 40
M LLED HVA CORRUGATI ONS | | [
0020 402- 05468 3390.000 My | 39. 91000 135294. 90| 51. 00000 172890. 00| 35. 32000 119734. 80
HVA BASE 25.0 mm MAI NLI NE | | |
0021 402- 05474 933.000 My | 47. 75000 44550. 75| 50. 00000 46650. 00| 42. 26000 39428. 58
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0022 402- 05477 988.000 My | 47. 99000 47414. 12| 50. 00000 49400. 00| 42. 47000 41960. 36
HVA SURFACE 9.5 mm MAI NLI NE | | |
0023 406- 05521 13170.000 nR | 0. 06000 790. 20| 0. 07000 921. 90| 0. 05000 658. 50
ASPHALT FOR TACK CQAT | | |
0024 502- 06329 180.000 n2 | 73. 40000 13212. 00| 55. 00000 9900. 00| 80. 00000 14400. 00
PCCP, 300 nm | |
0025 503- 05310 29.300 m | 330. 00000 9669. 00| 390. 00000 11427. 00| 550. 00000 16115. 00
TERM NAL JOI NT | | |
0026 601- 01522 6.000 EACH 1300. 00000 7800. 00| 1300. 00000 7800. 00| 1150. 00000 6900. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601- 05999 2.000 EACH 40. 00000 80. 00| 70. 00000 140. 00| 35. 00000 70. 00
CURVED TERM NAL END | | [
0028 601- 07024 2.000 EACH 8475. 00000 16950. 00| 8000. 00000 16000. 00| 7500. 00000 15000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | |
0029 601- 94689 2.000 EACH 2300. 00000 4600. 00| 2255. 00000 4510. 00| 2050. 00000 4100. 00
GUARDRAI L END TREATMENT, CS | | |
0030 601- 94690 2.000 EACH 3600. 00000 7200. 00| 3500. 00000 7000. 00| 3200. 00000 6400. 00
GUARDRAI L END TREATMENT, MS | | |
0031 601- 99105 144.780 m | 33. 90000 4908. 04| 33. 60000 4864. 61| 30. 00000 4343. 40
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0032 601- 99108 121.920 m | 48. 59000 5924. 09| 48. 00000 5852. 16| 43. 00000 5242. 56
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 02/
421 -3

02

ENG NEER S ESTI MATE: $ 1, 865, 180. 00 RQUTE : |-65
CALL ORDER . 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1523985 | (3) 35-2040801
| SCHUTT- LOOKABI LL CO | WRTZ & YATES, |NC | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0033 602- 06639 408.700 m | 62. 33000 25474. 27| 55. 78000 22797. 29| 60. 00000 24522. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0034 602- 06646 103.700 m | 55. 77000 5783. 35| 55. 74000 5780. 24| 65. 00000 6740. 50
TEMPORARY CONCRETE BARR! ER | | [
0035 602-06729 20.000 EACH 9. 00000 180. 00| 12. 00000 240. 00| 8. 50000 170. 00
BARRI ER DELI NEATOR | | [
0036 603- 06040 104.000 m | 49. 00000 5096. 00| 48. 00000 4992. 00| 43. 00000 4472.00
FENCE, FARM FIELD, 1190 nm | | [
0037 610- 06259 902.000 n2 | 73. 40000 66206. 80| 55. 00000 49610. 00| 70. 00000 63140. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0038 616- 02320 2184.000 n2 | 1. 75000 3822. 00| 3. 60000 7862. 40| 2. 79000 6093. 36
GEOTEXTI LES | | |
0039 616- 05688 2124.000 My | 20. 60000 43754. 40| 43. 95000 93349. 80| 38. 15000 81030. 60
R PRAP, CLASS 1 | | [
0040 616- 06405 104.000 My | 47. 12000 4900. 48| 23. 00000 2392. 00| 28. 03000 2915. 12
Rl PRAP, REVETNMENT | | |
0041 621-01004 2.000 EACH 450. 00000 900. 00| 600. 00000 1200. 00| 400. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621- 06559 3520.000 n2 | 0. 73000 2569. 60| 0. 80000 2816. 00| 0. 65000 2288. 00
MULCHED SEEDING R | | [
0043 621-06574 56.100 n2 | 8. 08000 453. 29| 8. 50000 476. 85| 7. 15000 401. 12
SODDI NG | | |
0044 701-98647 436.000 m | 98. 42000 42911. 12| 82. 00000 35752. 00| 120. 00000 52320. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 nm | | |
0045 702-51005 96.000 nmB8 | 643. 40000 61766. 40| 525. 00000 50400. 00| 770. 00000 73920. 00
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 30.400 nm8 | 390. 80000 11880. 32| 394. 74000 12000. 10| 435. 00000 13224. 00
CONCRETE, B, FOOTI NGS | | |
0047 702-51863 552. 000 EACH 6. 00000 3312. 00| 5. 00000 2760. 00| 5. 00000 2760. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0048 703-51030 22148.000 kg | 1. 04000 23033. 92| 1. 10000 24362. 80| 1. 00000 22148. 00
REI NFORCI NG STEEL | | |
0049 703-51032 72268.000 kg | 1.21000 87444. 28| 1. 20000 86721. 60| 1. 20000 86721. 60
REI NFORCI NG STEEL, EPOXY CQATED | | |
0050 703-97936 518. 000 EACH 10. 72000 5552. 96| 12. 00000 6216. 00| 16. 00000 8288. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0051 704-51002 609.400 nB8 | 437. 48000 266600. 31| 375. 00000 228525. 00| 500. 00000 304700. 00

CONCRETE, C, SUPERSTRUCTURE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 02/
421 -4

02

ENG NEER S ESTI MATE: $ 1, 865, 180. 00 RQUTE : |-65
CALL ORDER . 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1523985 | (3) 35-2040801
| SCHUTT- LOOKABI LL CO | WRTZ & YATES, |NC | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0052 706-05734 8.000 EACH 1400. 00000 11200. 00| 2400. 00000 19200. 00| 1500. 00000 12000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0053 706-51020 35.200 n8 | 327. 87000 11541. 02| 600. 00000 21120. 00| 450. 00000 15840. 00
CONCRETE, C, RAILING | | [
0054 709-51821 LUVP| 6155. 00000 6155. 00| 8000. 00000 8000. 00| 6750. 00000 6750. 00
SURFACE SEAL | | |
0055 715-05048 1458.000 m | 3. 85000 5613. 30| 13. 00000 18954. 00| 10. 39000 15148. 62
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0056 715- 05053 204.000 m | 6. 58000 1342. 32| 13. 00000 2652. 00| 26. 37000 5379. 48
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0057 718- 06526 68.700 My | 62. 69000 4306. 80| 60. 00000 4122. 00| 55. 48000 3811. 48
HVA FOR UNDERDRAI NS | | [
0058 718- 06529 17.000 EACH 433. 00000 7361. 00| 50. 00000 850. 00| 685. 00000 11645. 00
OUTLET PROTECTOR, 2 | | |
0059 718-52610 179.000 nB8 | 35. 00000 6265. 00| 40. 00000 7160. 00| 40. 44000 7238.76
AGGREGATE FOR UNDERDRAI NS | | [
0060 718-99153 2624.000 n2 | 1. 60000 4198. 40| 4. 19000 10994. 56| 1. 00000 2624. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0061 801-06203 641.000 m | 0. 35000 224, 35| 1. 40000 897. 40| 1. 00000 641. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0062 801-06207 5403.000 m | 3. 30000 17829. 90| 3. 50000 18910. 50| 3. 25000 17559. 75
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0063 801- 06640 33.000 EACH 107. 00000 3531. 00| 225. 00000 7425. 00| 90. 00000 2970. 00
CONSTRUCTI ON SI GN, A | | |
0064 801- 06645 4.000 EACH 34. 00000 136. 00| 100. 00000 400. 00| 25. 00000 100. 00
CONSTRUCTI ON SI G, B | | [
0065 801-06710 420. 000 DAY | 16. 00000 6720. 00| 16. 00000 6720. 00| 13. 00000 5460. 00
FLASHI NG ARROW S| GN | | |
0066 801-06775 LUMP| 20828. 00000 20828. 00| 15000. 00000 15000. 00| 15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |
0067 801-09133 2.000 EACH 5085. 00000 10170. 00| 10695. 00000 21390. 00| 3600. 00000 7200. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0068 808-06713 1123.000 m | 0. 26000 291. 98| 0. 58000 651. 34| 0. 48000 539. 04
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0069 808-06714 1123.000 m | 0. 26000 291. 98| 0. 58000 651. 34| 0. 48000 539. 04
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0070 808-06716 1967.000 m | 1. 67000 3284. 89| 1. 35000 2655. 45| 1. 00000 1967. 00
LI NE, REMOVE | | [
0071 808- 75001 381.000 m | 0. 51000 194. 31| 1. 70000 647. 70| 0. 50000 190. 50
I

LI NE, PAINT, BROKEN, WH TE, 125 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 421 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 865, 180. 00 RQUTE : |-65
CALL ORDER . 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1523985 | (3) 35-2040801
| SCHUTT- LOOKABI LL CO | WRTZ & YATES, |NC | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 808- 75996 46. 000 EACH 8. 00000 368. 00| 20. 00000 920. 00| 19. 48000 896. 08
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0073 808- 75998 46. 000 EACH 31. 00000 1426. 00| 50. 00000 2300. 00| 50. 00000 2300. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0074 202-99383 29.300 m | 81. 91000 2399. 96| 68. 26000 2000. 02| 50. 00000 1465. 00
TERM NAL JO NT, REMOVE | | [
SECTI ON TOTALS | $ 1,442,596. 60| $ 1,498, 795. 38| $ 1,568, 000.00
------------------------------------------ 5

CONTRACT TOTALS | $ 1,442,596. 60| $ 1,498, 795. 38| $ 1,568, 000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 02/
421 -6

02

ENG NEER S ESTI MATE: $ 1, 865, 180. 00 ROUTE : |-65
CALL ORDER : 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1618530 | (6) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN OONTRACTI NG & SERVI | WEDDLE BROTHERS CONSTRUCT! ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I [ |
0001 105-01925 15.000 MOS | 1500. 00000 22500. 00| 1000. 00000 15000. 00| 1230. 68000 18460. 20
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  13500. 00000 13500. 00|  25000. 00000 25000. 00]  13174. 14000 13174. 14
CONSTRUCTI ON ENGl NEERI NG | | |
0003 110- 01001 LUMP|  86500. 00000 86500. 00]  89450. 00000 89450. 00|  91323. 77000 91323. 77
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  17300. 00000 17300.00|  10000. 00000 10000. 00| 4705. 05000 4705. 05
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 663.000 n2 | 22. 00000 14586. 00| 14. 00000 9282. 00| 8. 88000 5887. 44
PAVEMENT, REMOVE | | |
0006 202- 02241 499.000 m | 7.00000 3493. 00| 7.50000 3742. 50| 7.38000 3682. 62
GUARDRAI L, REMOVE | | |
0007 202-51328 LUMP|  87000. 00000 87000.00]  76000. 00000 76000.00|  95793. 44000 95793. 44
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0008 202- 60820 13170.000 n2 | 1. 70000 22389. 00| 1. 65000 21730. 50| 2.22000 29237. 40
SURFACE M LLI NG, ASPHALT | | |
0009 202- 99187 130. 000 | 6. 00000 780. 00| 6. 00000 780. 00| 5. 83000 757. 90
FENCE, FARM FI ELD, REMOVE | |
0010 203- 02000 1718.000 n8 | 22. 00000 37796. 00| 13. 00000 22334. 00| 16. 41000 28192. 38
EXCAVATI ON,  COVMON | | |
0011 203-02070 1336.000 n8 | 9. 00000 12024. 00| 18. 00000 24048. 00| 2. 05000 2738. 80
BORROW | |
0012 203- 02080 1.527 km | 3900. 00000 5955.30]  20000. 00000 30540. 00| 8043. 09000 12281. 80
LI NEAR GRADI NG | | |
0013 206-51220 181.400 n8 | 450. 00000 81630. 00| 280. 00000 50792. 00| 248. 58000 45092. 41
EXCAVATI ON, VET | |
0014 206- 51230 149.500 nB | 32. 00000 4784. 00| 30. 00000 4485. 00| 31. 92000 4772.04
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED [ | |
0015 207-02045 1695.000 nB | 22. 00000 37290. 00| 40. 00000 67800. 00| 54. 70000 92716. 50
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0016 211- 02060 199.200 nB | 26. 00000 5179. 20| 27. 50000 5478. 00| 22. 29000 4440. 17
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 213-52830 47.200 n8 | 135. 00000 6372. 00| 160. 00000 7552. 00| 275. 09000 12984. 25
FLOMBLE MORTAR | |
0018 303-52308 370.000 My | 35. 00000 12950. 00| 32. 00000 11840. 00| 21. 90000 8103. 00
COVPACTED AGGREGATE, O, 53 | | |
0019 401- 05467 1432.000 m | 3. 00000 4296. 00| 3. 00000 4296. 00| 4. 76000 6816. 32
M LLED HVA CORRUGATI ONS | |
0020 402- 05468 3390.000 My | 40. 00000 135600. 00| 36. 00000 122040. 00| 37. 46000 126989. 40

HVA BASE 25.0 mm MNAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 02/ 02
421 -7

ENG NEER S ESTI MATE: $ 1, 865, 180. 00 RQUTE : |-65
CALL ORDER . 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1618530 | (6) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0021 402-05474 933.000 My | 48. 00000 44784. 00| 43. 00000 40119. 00| 44, 95000 41938. 35
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0022 402-05477 988.000 My | 48. 00000 47424. 00| 43. 00000 42484. 00| 44, 95000 44410. 60
HVA SURFACE 9.5 nm MAI NLI NE | | [
0023 406- 05521 13170.000 n2 | 0. 05000 658. 50| 0. 05000 658. 50| 0. 63000 8297. 10
ASPHALT FOR TACK COAT | | [
0024 502- 06329 180.000 n2 | 90. 00000 16200. 00| 95. 00000 17100. 00| 108. 91000 19603. 80
PCCP, 300 nm | | [
0025 503- 05310 29.300 m | 650. 00000 19045. 00| 600. 00000 17580. 00| 745. 77000 21851. 06
TERM NAL JOI NT | | [
0026 601-01522 6.000 EACH 1300. 00000 7800. 00| 1250. 00000 7500. 00| 1202. 40000 7214. 40
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601- 05999 2.000 EACH 40. 00000 80. 00| 36. 00000 72. 00| 36. 59000 73.18
CURVED TERM NAL END | | [
0028 601-07024 2.000 EACH 9125. 00000 18250. 00| 5000. 00000 10000. 00| 7841. 75000 15683. 50
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0029 601- 94689 2.000 EACH 2350. 00000 4700. 00| 2150. 00000 4300. 00| 2143. 41000 4286. 82
GUARDRAI L END TREATMENT, OS | | [
0030 601- 94690 2.000 EACH 3650. 00000 7300. 00| 3350. 00000 6700. 00| 3345. 81000 6691. 62
GUARDRAI L END TREATMENT, MB | | [
0031 601-99105 144.780 m | 34. 00000 4922. 52| 31. 00000 4488. 18| 31. 39000 4544, 64
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 601-99108 121.920 m | 50. 00000 6096. 00| 45, 00000 5486. 40| 45. 11000 5499. 81
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0033 602- 06639 408.700 m | 47. 00000 19208. 90| 65. 00000 26565. 50| 51. 27000 20954. 05
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0034 602- 06646 103.700 m | 44. 00000 4562. 80| 60. 00000 6222. 00| 62. 28000 6458. 44
TEMPORARY CONCRETE BARR! ER | | |
0035 602-06729 20. 000 EACH 10. 00000 200. 00| 9. 00000 180. 00| 9. 87000 197. 40
BARRI ER DELI NEATOR | | |
0036 603- 06040 104.000 m | 30. 00000 3120. 00| 45. 00000 4680. 00| 45. 11000 4691. 44
FENCE, FARM FIELD, 1190 nm | | |
0037 610- 06259 902.000 n2 | 60. 00000 54120. 00| 75. 00000 67650. 00| 75. 33000 67947. 66
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0038 616- 02320 2184.000 n2 | 2. 00000 4368. 00| 2. 25000 4914. 00| 2.94000 6420. 96
GEOTEXTI LES | | |
0039 616- 05688 2124.000 My | 30. 00000 63720. 00| 23. 00000 48852. 00| 40. 34000 85682. 16
R PRAP, CLASS 1 | |
0040 616- 06405 104.000 My | 37. 00000 3848. 00| 40. 00000 4160. 00| 29. 97000 3116. 88

Rl PRAP, REVETMENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PACGE : 421 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 865, 180. 00 RQUTE : |-65
CALL ORDER . 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1618530 | (6) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 621-01004 2.000 EACH 440. 00000 880. 00| 425. 00000 850. 00| 41. 82000 83. 64
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621- 06559 3520.000 n2 | 0. 73000 2569. 60| 0. 70000 2464. 00| 0. 69000 2428. 80
MULCHED SEEDI NG R | | |
0043 621- 06574 56.100 n® 9. 50000 532. 95| 7. 25000 406. 73| 7.50000 420. 75
SODDI NG | |

PI LE, CONCRETE, STEEL SHELL ENCASED, | |

|
0044 701- 98647 436.000 m | 109. 00000 47524. 00| 180. 00000 78480. 00| 116. 38000 50741. 68
|
5.16 nm 356 mm | | |

|

0045 702- 51005 96.000 n8 950. 00000 91200. 00| 900. 00000 86400. 00| 768. 79000 73803. 84
CONCRETE, A, SUBSTRUCTURE | | |

0046 702-51015 30.400 n8 | 660. 00000 20064. 00| 450. 00000 13680. 00| 2574. 22000 78256. 29
CONCRETE, B, FOOTI NGS | | |

0047 702-51863 552. 000 EACH| 9. 50000 5244. 00| 20. 00000 11040. 00| 6. 97000 3847. 44
FI ELD DRI LLED HOLE | N CONCRETE | |

0048 703-51030 22148.000 kg | 1. 10000 24362. 80| 1. 20000 26577. 60| 1. 15000 25470. 20
REI NFORCI NG STEEL | |

0049 703-51032 72268.000 kg | 1. 30000 93948. 40| 1. 40000 101175. 20| 1. 33000 96116. 44
REI NFORCI NG STEEL, EPOXY COATED | |

0050 703- 97936 518. 000 EACH| 16. 00000 8288. 00| 15. 00000 7770. 00] 11. 61000 6013. 98
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0051 704-51002 609.400 n8 | 540. 00000 329076. 00| 630. 00000 383922. 00| 525. 36000 320154. 38
CONCRETE, C, SUPERSTRUCTURE | | |

0052 706- 05734 8.000 EACH 1500. 00000 12000. 00| 1200. 00000 9600. 00| 2091. 13000 16729. 04
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | |

0053 706- 51020 35.200 n8 | 575. 00000 20240. 00| 600. 00000 21120. 00| 611. 98000 21541. 70
CONCRETE, C, RAILING | | |

0054 709-51821 LUMP| 7500. 00000 7500. 00| 6000. 00000 6000. 00| 6168. 85000 6168. 85
SURFACE SEAL | | |

0055 715- 05048 1458.000 m | 11. 00000 16038. 00| 11. 00000 16038. 00| 10. 98000 16008. 84
PI PE, TYPE 4, CIROULAR 150 nm [ | |

0056 715- 05053 204.000 m | 36. 00000 7344. 00| 31. 00000 6324. 00| 27. 61000 5632. 44
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0057 718- 06526 68.700 My | 60. 00000 4122. 00| 65. 00000 4465. 50| 58. 78000 4038. 19
HVA FOR UNDERDRAI NS | | |

0058 718- 06529 17.000 EACH 300. 00000 5100. 00| 350. 00000 5950. 00| 716. 21000 12175. 57
OUTLET PROTECTCR, 2 | | |

0059 718- 52610 179.000 n8 | 71. 00000 12709. 00| 47. 00000 8413. 00| 42.39000 7587. 81
AGGREGATE FOR UNDERDRAI NS | | [

0060 718-99153 2624.000 12 | 1. 70000 4460. 80| 1. 25000 3280. 00| 1. 06000 2781. 44

GEOTEXTI LES FOR UNDERDRAI N | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 421 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 865, 180. 00 RQUTE : |-65
CALL ORDER . 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1618530 | (6) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0061 801-06203 641.000 m | 0. 35000 224. 35| 0. 33000 211. 53| 0. 34000 217.94
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0062 801-06207 5403.000 m | 3. 35000 18100. 05| 3. 20000 17289. 60| 3. 09000 16695. 27
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | | |
0063 801- 06640 33.000 EACH 110. 00000 3630. 00| 110. 00000 3630. 00| 101. 42000 3346. 86
CONSTRUCTI ON SI GN, A | | |
0064 801- 06645 4.000 EACH 35. 00000 140. 00| 35. 00000 140. 00| 32. 41000 129. 64
CONSTRUCTI ON SIGN, B | | |
0065 801-06710 420. 000 DAY | 18. 00000 7560. 00| 16. 00000 6720. 00| 14. 64000 6148. 80
FLASH NG ARROW S| GN | | |
0066 801-06775 LUWP| 25782. 00000 25782. 00| 30000. 00000 30000. 00| 46440. 92000 46440. 92
MAI NTAI NI NG TRAFFI C | | |
0067 801-09133 2.000 EACH 5200. 00000 10400. 00| 7500. 00000 15000. 00| 6796. 18000 13592. 36
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0068 808-06713 1123.000 m | 0. 26000 291. 98| 0. 25000 280. 75| 0. 27000 303. 21
LINE, PAINT, SOLID, WHI TE, 100 mm | | [
0069 808-06714 1123.000 m | 0. 26000 291. 98| 0. 25000 280. 75| 0. 27000 303. 21
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0070 808-06716 1967.000 m | 1. 65000 3245. 55| 1. 55000 3048. 85| 1. 58000 3107. 86
LI NE, REMOVE | | |
0071 808- 75001 381.000 m | 0. 50000 190. 50| 0. 50000 190. 50| 0. 48000 182. 88
LINE, PAINT, BROKEN, WH TE, 125 nm | | [
0072 808- 75996 46. 000 EACH 10. 00000 460. 00| 10. 00000 460. 00| 9. 41000 432. 86
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0073 808- 75998 46. 000 EACH 32. 00000 1472. 00| 50. 00000 2300. 00| 29. 28000 1346. 88
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0074 202-99383 29.300 m | 100. 00000 2930. 00| 50. 00000 1465. 00| 17. 49000 512. 46
TERM NAL JO NT, REMOVE | | |
SECTI ON TOTALS | $ 1,730, 254. 18| $ 1,796, 874.59| $ 1,826,475.37
------------------------------------------ e o e m e e e e e et e e et et e e e e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 1,730, 254. 18| $ 1,796,874.59| $ 1,826,475.37




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 421 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 865, 180. 00 RQUTE : |-65
CALL ORDER . 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

|

0001 105-01925 15.000 MOS | 2060. 00000 30900. 00| |
FI ELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUMP|  16150. 00000 16150. 00| [
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUWP|  115000. 00000 115000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  46000. 00000 46000. 00| |
CLEARI NG R GHT OF WAY | | [
0005 202- 02240 663.000 n2 | 28. 00000 18564. 00| |
PAVEMENT, REMOVE | | [
0006 202- 02241 499.000 m | 9. 50000 4740. 50| [
GUARDRAI L, REMOVE | | [
0007 202-51328 LUVP|  220000. 00000 220000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0008 202- 60820 13170.000 n2 | 1. 90000 25023. 00| [
SURFACE M LLI NG ASPHALT | [ [
0009 202- 99187 130.000 m | 12. 00000 1560. 00| [
FENCE, FARM FI ELD, REMOVE | [ [
0010 203- 02000 1718.000 n8 | 24. 25000 41661. 50| [
EXCAVATI ON,  COMVON | [ [
0011 203- 02070 1336.000 n8 | 0. 01000 13. 36| [
BORROW | [ |
0012 203- 02080 1.527 km | 1600. 00000 2443. 20| |
LI NEAR GRADI NG | [ |
0013 206- 51220 181.400 n8 | 225. 00000 40815. 00| |
EXCAVATI ON, VET | [ [
0014 206-51230 149.500 nB8 | 55. 00000 8222. 50| [
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0015 207- 02045 1695.000 n8 | 55. 00000 93225. 00| |
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0016 211- 02060 199.200 nB8 | 50. 00000 9960. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0017 213-52830 47.200 n8 | 115. 00000 5428. 00| [
FLOMBLE MORTAR | | |
0018 303- 52308 370.000 My | 40. 00000 14800. 00| [
COVPACTED AGGREGATE, O, 53 | | |
0019 401- 05467 1432.000 m | 2. 75000 3938. 00| [
M LLED HVA CORRUGATI ONS | | |
0020 402- 05468 3390.000 My | 40. 00000 135600. 00| [
|

HVA BASE 25.0 mm MAI NLI NE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PACGE : 421 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 865, 180. 00 RQUTE : |-65
CALL ORDER . 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0021 402-05474 933.000 My | 45. 00000 41985. 00| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0022 402- 05477 988.000 My | 52. 00000 51376. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | [
0023 406- 05521 13170.000 n2 | 0. 25000 3292. 50| |
ASPHALT FOR TACK COAT | | [
0024 502- 06329 180.000 n2 | 135. 00000 24300. 00| |
PCCP, 300 nm | | [
0025 503- 05310 29.300 m | 470. 00000 13771. 00| |
TERM NAL JOI NT | | [
0026 601-01522 6. 000 EACH 1200. 00000 7200. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601- 05999 2.000 EACH 40. 00000 80. 00| |
CURVED TERM NAL END | | |
0028 601-07024 2.000 EACH 5500. 00000 11000. 00| |
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0029 601- 94689 2.000 EACH 2200. 00000 4400. 00| |
GUARDRAI L END TREATMENT, OS | | [
0030 601-94690 2.000 EACH 3200. 00000 6400. 00| |
GUARDRAI L END TREATMENT, MB | | [
0031 601-99105 144.780 m | 35. 50000 5139. 69| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 601-99108 121.920 m | 49. 50000 6035. 04| |
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0033 602- 06639 408.700 m | 90. 00000 36783. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0034 602- 06646 103.700 m | 85. 00000 8814. 50| |
TEMPORARY CONCRETE BARR! ER | | |
0035 602-06729 20. 000 EACH 9. 00000 180. 00| |
BARRI ER DELI NEATOR | | |
0036 603- 06040 104.000 m | 50. 50000 5252. 00| |
FENCE, FARM FIELD, 1190 nm | [ |
0037 610- 06259 902.000 n2 | 65. 00000 58630. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0038 616- 02320 2184.000 n2 | 3. 00000 6552. 00| |
GEOTEXTI LES | | |
0039 616- 05688 2124.000 My | 49. 00000 104076. 00| |
R PRAP, CLASS 1 | | |
0040 616- 06405 104.000 My | 35. 00000 3640. 00| |
| |

Rl PRAP, REVETMENT



GEOTEXTI LES FOR UNDERDRAI N

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PACGE : 421 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 865, 180. 00 RQUTE : |-65
CALL ORDER . 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0041 621-01004 2.000 EACH 500. 00000 1000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621- 06559 3520.000 n2 | 0. 30000 1056. 00| |
MULCHED SEEDI NG R | |
0043 621- 06574 56.100 nm2 | 3. 60000 201. 96| |
SODDI NG | | |
0044 701-98647 436.000 m | 215. 00000 93740. 00| |
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 nm | [ [
0045 702-51005 96.000 n8 | 900. 00000 86400. 00| |
CONCRETE, A, SUBSTRUCTURE | [ [
0046 702-51015 30.400 nB8 | 1000. 00000 30400. 00| |
CONCRETE, B, FOOTI NGS | | |
0047 702-51863 552. 000 EACH| 22. 00000 12144. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0048 703-51030 22148.000 kg | 1. 20000 26577. 60| |
REI NFORCI NG STEEL | [ [
0049 703-51032 72268.000 kg | 1. 30000 93948. 40| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0050 703-97936 518. 000 EACH| 21. 00000 10878. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0051 704-51002 609.400 n8 | 900. 00000 548460. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ [
0052 706- 05734 8.000 EACH| 2000. 00000 16000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0053 706-51020 35.200 nB | 526. 00000 18515. 20| |
CONCRETE, C, RAILING | | |
0054 709-51821 LUWP| 7520. 00000 7520. 00| |
SURFACE SEAL | | |
0055 715-05048 1458.000 m | 11. 00000 16038. 00| |
PIPE, TYPE 4, O RCULAR 150 mm [ | |
0056 715- 05053 204.000 m | 45. 00000 9180. 00| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0057 718- 06526 68. 700 | 88. 00000 6045. 60| |
HVA FOR UNDERDRAI NS | | |
0058 718- 06529 17.000 EACH 750. 00000 12750. 00| |
OUTLET PROTECTOR, 2 | | |
0059 718-52610 179.000 n8 | 72. 00000 12888. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0060 718-99153 2624.000 n2 | 4. 00000 10496. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PACGE : 421 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 865, 180. 00 RQUTE : |-65
CALL ORDER . 421 CONTRACT ID : B -25167-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0061 801- 06203 641.000 m | 1. 00000 641. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ |
0062 801- 06207 5403.000 m | 3. 25000 17559. 75| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0063 801- 06640 33.000 EACH 90. 00000 2970. 00| |
CONSTRUCTI ON SI GN, A | | |
0064 801- 06645 4.000 EACH 25. 00000 100. 00| |
CONSTRUCTI ON SIGN, B | | |
0065 801-06710 420. 000 DAY | 13. 00000 5460. 00| |
FLASH NG ARROW S| GN | | |
0066 801-06775 LUWP| 60000. 00000 60000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0067 801-09133 2.000 EACH 3600. 00000 7200. 00| |
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0068 808-06713 1123.000 m | 0. 48000 539. 04| |
LINE, PAINT, SOLID, WHI TE, 100 mm | | |
0069 808-06714 1123.000 m | 0. 48000 539. 04| |
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0070 808-06716 1967.000 m | 1. 00000 1967. 00| |
LI NE, REMOVE | | |
0071 808- 75001 381.000 m | 0. 50000 190. 50| |
LINE, PAINT, BROKEN, WH TE, 125 nm | | [
0072 808- 75996 46. 000 EACH| 8. 30000 381. 80| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0073 808- 75998 46. 000 EACH 50. 00000 2300. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0074 202-99383 29.300 m | 260. 00000 7618. 00| |
TERM NAL JO NT, REMOVE | [ |
SECTI ON TOTALS | $ 2,354, 655. 68| |

CONTRACT TOTALS

$ 2,354, 655.




TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 431 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 683, 424. 82 RQUTE : SR 23
CALL ORDER . 431 CONTRACT ID : B -25228-A COUNTI ES : STARKE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/19/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 5375009
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1339168 LAPORTE CONSTRUCTI ON CO $ 560, 140. 01 100. 0000%
2 35- 1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 572,752. 11 102. 2515%
3 35-1523985 WRTZ & YATES, | NC $ 607, 610. 41 108. 4747%
4  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 638, 501. 34 113. 9895%
5 35-1817530 Pl ONEER ASSCCI ATES, | NC. CONDI TI ONAL $ 889, 811. 92 158. 8552%
| (1) 35-1339168 | (2) 35-1690004 | (3) 35-1523985
| LAPORTE CONSTRUCTI ON CO | NORTHERN | NDI ANA CONSTRUCTI Q W RTZ & YATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-01925 6.000 MXS | 1100. 00000 6600. 00| 1225. 00000 7350. 00| 1500. 00000 9000. 00
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUVP| 2735. 00000 2735. 00| 9920. 00000 9920. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 28013. 66000 28013. 66| 28420. 00000 28420. 00| 25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 1365. 75000 1365. 75| 14955. 00000 14955. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202- 02240 150.000 n2 | 21. 39000 3208. 50| 21. 50000 3225. 00| 23. 87000 3580. 50
PAVEMENT, REMOVE | | [
0006 202-02241 170.000 m | 12. 65000 2150. 50| 10. 10000 1717. 00| 11. 00000 1870. 00
GUARDRAI L, REMOVE | | |
0007 202-02272 30.000 m | 66. 43000 1992. 90| 18. 00000 540. 00| 32. 67000 980. 10
PAVED SI DE DI TCH, REMOVE | | [
0008 202- 02276 4.000 EACH 498. 23000 1992. 92| 77.00000 308. 00| 400. 00000 1600. 00
GUTTER TURNOUT, RElI NFORCED CONCRETE, | | |
REMOVE [ [ |
0009 202-51328 LUWP| 75123. 28000 75123. 28| 75000. 00000 75000. 00| 80000. 00000 80000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0010 202-60820 380.000 n2 | 11. 83000 4495. 40| 8. 75000 3325. 00| 14. 00000 5320. 00
SURFACE M LLI NG, ASPHALT | | |
0011 203- 02000 85.000 nB | 26. 39000 2243. 15| 7. 40000 629. 00| 13. 06000 1110. 10
EXCAVATI ON, COVVON | | |
0012 205- 02224 400.000 m | 5. 60000 2240. 00| 4, 20000 1680. 00| 7. 60000 3040. 00
I
I

PERI METER PROTECTI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 431 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 683, 424. 82 RQUTE : SR 23
CALL ORDER . 431 CONTRACT ID : B -25228-A COUNTI ES : STARKE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1690004 | (3) 35-1523985
| LAPORTE CONSTRUCTI ON CO | NORTHERN | NDI ANA CONSTRUCTI Q W RTZ & YATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 206-51230 24.000 n8 | 50. 10000 1202. 40| 22.90000 549. 60| 38. 75000 930. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0014 211-02060 24.000 n8 | 34. 66000 831. 84| 115. 50000 2772. 00| 27. 13000 651. 12
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 210.000 My | 17. 70000 3717. 00| 29. 00000 6090. 00| 17. 60000 3696. 00
COVPACTED AGGREGATE, O 53 | | [
0016 402-05477 35.000 My | 121. 00000 4235. 00| 121. 00000 4235. 00| 135. 00000 4725. 00
HMVA SURFACE 9.5 nm MAI NLI NE | | [
0017 402-05481 60.000 My | 127. 40000 7644. 00| 127. 40000 7644. 00| 184. 00000 11040. 00
HVA BASE 25.0 nm SHOULDER | | [
0018 402- 05490 25.000 My | 147. 20000 3680. 00| 147. 20000 3680. 00| 169. 00000 4225. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0019 406- 05521 700.000 n2 | 0. 60000 420. 00| 0. 60000 420. 00| 0. 75000 525. 00
ASPHALT FOR TACK COAT | | |
0020 601-01522 4.000 EACH 1175. 00000 4700. 00| 1175. 00000 4700. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0021 601- 94689 4.000 EACH 2015. 00000 8060. 00| 2015. 00000 8060. 00| 2200. 00000 8800. 00
GUARDRAI L END TREATMENT, OS | | [
0022 601-99105 163.830 m | 30. 25000 4955, 86| 30. 25000 4955. 86| 39. 00000 6389. 37
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 602- 06729 12.000 EACH 5. 00000 60. 00| 5. 00000 60. 00| 10. 00000 120. 00
BARRI ER DELI NEATOR | | [
0024 605- 05523 120.000 m | 27. 74000 3328. 80| 27. 75000 3330. 00| 30. 75000 3690. 00
CURB, HMA | | [
0025 610- 06257 187.200 n2 | 80. 37000 15045. 26| 59. 11000 11065. 39| 47. 86000 8959. 39
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0026 616- 02320 1300.000 n2 | 3. 34000 4342. 00| 3. 00000 3900. 00| 3. 60000 4680. 00
GEOTEXTI LES | | |
0027 616-05688 1155.000 My | 28. 55000 32975. 25| 25. 05000 28932. 75| 45. 00000 51975. 00
R PRAP, CLASS 1 | | [
0028 619- 04414 2.000 EACH 442, 14000 884. 28| 275. 00000 550. 00| 400. 00000 800. 00
DRAI N EXTENSI ON | | [
0029 621- 06559 440.000 n2 | 3. 85000 1694. 00| 3. 85000 1694. 00| 5. 00000 2200. 00
MULCHED SEEDI NG R | | |
0030 702-51005 44.400 nB8 | 745. 56000 33102. 86| 850. 00000 37740. 00| 600. 00000 26640. 00
CONCRETE, A, SUBSTRUCTURE | | |
0031 702-51110 292.000 kg | 11. 57000 3378. 44| 4. 60000 1343. 20| 6. 62000 1933. 04
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0032 702-51863 256. 000 EACH 10. 47000 2680. 32| 7. 00000 1792. 00| 5. 00000 1280. 00

FI ELD DRI LLED HOLE I N CONCRETE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 431 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 683, 424. 82 RQUTE : SR 23
CALL ORDER . 431 CONTRACT ID : B -25228-A COUNTI ES : STARKE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1690004 | (3) 35-1523985
| LAPORTE CONSTRUCTI ON CO | NORTHERN | NDI ANA CONSTRUCTI Q W RTZ & YATES, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0033 703-51030 4952.000 kg | 1. 12000 5546. 24| 0. 95000 4704. 40| 1. 19000 5892. 88
REI NFORCI NG STEEL | | |
0034 703-51032 23375.000 kg | 1. 23000 28751. 25| 1. 18000 27582. 50| 1. 21000 28283. 75
REI NFORCI NG STEEL, EPOXY CQATED | |
0035 703-97936 96. 000 EACH| 22.98000 2206. 08| 14. 71000 1412. 16| 13. 00000 1248. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0036 704-51002 139.200 n8 | 654. 62000 91123. 10| 500. 00000 69600. 00| 457. 00000 63614. 40
CONCRETE, C, SUPERSTRUCTURE | | [
0037 706-05732 4.000 EACH 1050. 00000 4200. 00| 1340. 00000 5360. 00| 1300. 00000 5200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706-51025 101.600 m | 131. 20000 13329. 92| 127. 75000 12979. 40| 131. 10000 13319. 76
CONCRETE, C, RAILING | | [
0039 708-51813 10.000 n2 | 1025. 00000 10250. 00| 950. 00000 9500. 00| 1700. 00000 17000. 00
PNEUMATI CALLY PLACED MORTAR | | |
0040 708-51814 10.000 n2 | 40. 00000 400. 00| 50. 00000 500. 00| 50. 00000 500. 00
VELDED STEEL W RE FABRI C | | [
0041 709-51821 LUVP| 5000. 00000 5000. 00| 4675. 00000 4675. 00| 6500. 00000 6500. 00
SURFACE SEAL | | |
0042 711-51038 LUW| 116718. 38000 116718. 38| 139131. 25000 139131. 25| 150000. 00000 150000. 00
STRUCTURAL STEEL | | [
0043 726-92406 12. 000 EACH| 578. 88000 6946. 56| 825. 00000 9900. 00| 600. 00000 7200. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0044 801-03290 2.000 EACH 70. 00000 140. 00| 90. 00000 180. 00| 270. 00000 540. 00
CONSTRUCTI ON SIGN, C | | [
0045 801-04308 4.000 EACH 180. 00000 720. 00| 180. 00000 720. 00| 500. 00000 2000. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0046 801- 06605 8.000 EACH 80. 00000 640. 00| 80. 00000 640. 00| 150. 00000 1200. 00
BARRI CADE, |11A | | [
0047 801- 06606 8.000 EACH 95. 00000 760. 00| 95. 00000 760. 00| 200. 00000 1600. 00
BARRI CADE, |11B | | [
0048 801- 06625 16. 000 EACH 75. 00000 1200. 00| 75. 00000 1200. 00| 140. 00000 2240. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0049 801- 06640 16. 000 EACH 70. 00000 1120. 00| 70. 00000 1120. 00| 132. 00000 2112.00
CONSTRUCTI ON SIGN, A | | |
0050 801-06775 LUWP| 1370. 51000 1370. 51| 1585. 00000 1585. 00| 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFI C | | [
0051 808-06712 35.000 m | 0. 59000 20. 65| 0. 59000 20. 65| 2. 50000 87.50
LINE, PAINT, BROKEN, YELLON 100 nm | | |
0052 808-06713 270.000 m | 0. 59000 159. 30| 0. 59000 159. 30| 2. 50000 675. 00
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0053 808-06714 135.000 m | 0. 59000 79. 65| 0. 59000 79. 65| 2. 50000 337.50

LINE, PAINT, SCLID, YELLOW 100 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02

PACGE : 431 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 683, 424. 82 RQUTE : SR 23
CALL ORDER . 431 CONTRACT ID : B -25228-A COUNTI ES : STARKE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1690004 | (3) 35-1523985
| LAPORTE CONSTRUCTI ON CO | NORTHERN | NDI ANA CONSTRUCTI Q W RTZ & YATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 808- 75998 6.000 EACH 60. 00000 360. 00| 60. 00000 360. 00| 250. 00000 1500. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 560, 140. 01| $ 572, 752. 11| $ 607, 610. 41
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 560, 140. 01| $  572,752.11] $  607,610.41




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 431 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 683, 424. 82 RQUTE : SR 23
CALL ORDER . 431 CONTRACT ID : B -25228-A COUNTI ES : STARKE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1817530 [

| KANKAKEE VALLEY CONSTRUCTI ON| Pl ONEER ASSOCI ATES, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 01925 6.000 MOS | 1837. 50000 11025. 00| 1000. 00000 6000. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 9908. 73000 9908. 73| 4030. 00000 4030. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  32269. 05000 32269.05]  44500. 00000 44500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP| 8165. 38000 8165.38|  13000. 00000 13000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 150.000 n2 | 8. 18000 1227. 00| 40. 30000 6045. 00|
PAVEMENT, REMOVE | | |
0006 202- 02241 170.000 m | 12. 65000 2150. 50| 12. 65000 2150. 50|
GUARDRAI L, REMOVE | | |
0007 202- 02272 30.000 m | 31. 05000 931. 50| 8. 60000 258. 00|
PAVED S| DE DI TCH, REMOVE | | |
0008 202- 02276 4.000 EACH 30. 91000 123. 64 383. 70000 1534. 80|
GUTTER TURNOUT, REI NFORCED CONCRETE, | | |
REMOVE [ [ |
0009 202-51328 LUMP|  157961. 89000 157961. 89| 182500. 00000 182500. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202- 60820 380.000 n2 | 1. 79000 680. 20| 10. 00000 3800. 00|
SURFACE M LLING ASPHALT | | |
0011 203- 02000 85.000 n8 | 42. 17000 3584. 45| 24. 70000 2099. 50|
EXCAVATI ON,  COVMON | | |
0012 205- 02224 400.000 m | 5. 60000 2240. 00| 5. 60000 2240. 00|

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |

0013 206- 51230 24.000 18 | 68. 72000 1649. 28] 87. 40000 2097. 60|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0014 211- 02060 24.000 18 | 51. 46000 1235. 04| 91. 70000 2200. 80|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 52308 210.000 My | 43. 76000 9189. 60| 15. 00000 3150. 00|
COMPACTED AGGREGATE, O, 53 | | |
0016 402- 05477 35.000 My | 121. 00000 4235. 00| 121. 00000 4235. 00|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0017 402- 05481 60.000 My | 127. 40000 7644. 00| 127. 40000 7644. 00|
HVA BASE 25.0 nm SHOULDER | | |
0018 402- 05490 25.000 My | 147. 20000 3680. 00| 147. 20000 3680. 00|
HVA SURFACE 9.5 mm SHOULDER | | |
0019 406- 05521 700.000 n2 | 0. 60000 420. 00| 0. 60000 420. 00|

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PACGE : 431 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 683, 424. 82 RQUTE : SR 23
CALL ORDER . 431 CONTRACT ID : B -25228-A COUNTI ES : STARKE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1817530

I

| KANKAKEE VALLEY CONSTRUCTI ON| Pl ONEER ASSOCI ATES, | NC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N
0020 601- 01522 4.000 EACH 1175. 00000 4700. 00| 1175. 00000 4700. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0021 601- 94689 4.000 EACH 2015. 00000 8060. 00| 2015. 00000 8060. 00|
GUARDRAI L END TREATMENT, OS | | [
0022 601- 99105 163.830 m | 30. 25000 4955, 86| 30. 25000 4955, 86|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0023 602- 06729 12.000 EACH 5. 00000 60. 00| 5. 00000 60. 00|
BARRI ER DELI NEATOR | | [
0024 605- 05523 120.000 m | 27. 75000 3330. 00| 27. 75000 3330. 00|
CURB, HMA | | [
0025 610- 06257 187.200 n2 | 59. 31000 11102. 83| 46. 00000 8611. 20|
RE| NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mm | | |
0026 616- 02320 1300.000 n2 | 1. 41000 1833. 00| 1. 50000 1950. 00|
GEOTEXTI LES | | |
0027 616- 05688 1155.000 My | 44. 21000 51062. 55| 29. 30000 33841. 50|
R PRAP, CLASS 1 | | |
0028 619- 04414 2.000 EACH 214. 76000 429. 52| 174. 00000 348. 00|
DRAI N EXTENSI ON | | |
0029 621- 06559 440.000 n2 | 3. 85000 1694. 00| 3. 85000 1694. 00|
MULCHED SEEDI NG R | | |
0030 702-51005 44.400 n8 | 649. 16000 28822. 70| 1000. 00000 44400. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0031 702-51110 292.000 kg | 3. 44000 1004. 48| 2. 50000 730. 00|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | [
0032 702-51863 256.000 EACH| 4. 07000 1041. 92| 6. 60000 1689. 60|
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0033 703-51030 4952.000 kg | 1. 02000 5051. 04| 1. 40000 6932. 80|
REI NFORCI NG STEEL | | |
0034 703-51032 23375.000 kg | 1. 22000 28517. 50| 1. 60000 37400. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |
0035 703- 97936 96.000 EACH 13. 44000 1290. 24| 16. 00000 1536. 00|
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | [
0036 704- 51002 139.200 nB | 483. 61000 67318. 51| 705. 00000 98136. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0037 706- 05732 4.000 EACH| 1252. 07000 5008. 28| 1690. 00000 6760. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0038 706-51025 101.600 m | 99. 55000 10114. 28| 161. 10000 16367. 76|
CONCRETE, C, RAILING | | [
0039 708-51813 10.000 n2 | 1000. 00000 10000. 00| 1000. 00000 10000. 00|

PNEUMVATI CALLY PLACED MORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 431 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 683, 424. 82 RQUTE : SR 23
CALL ORDER . 431 CONTRACT ID : B -25228-A COUNTI ES : STARKE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1817530

I

| KANKAKEE VALLEY CONSTRUCTI ON| Pl ONEER ASSOCI ATES, | NC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 708-51814 10.000 n2 | 35. 00000 350. 00| 50. 00000 500. 00|
WELDED STEEL W RE FABRI C | | |
0041 709-51821 LUMP| 5080. 00000 5080. 00| 5000. 00000 5000. 00|
SURFACE SEAL | | |
0042 711-51038 LUMP|  113315. 09000 113315.09]  280000. 00000 280000. 00|
STRUCTURAL STEEL | | |
0043 726- 92406 12.000 EACH 861. 64000 10339. 68 893. 70000 10724. 40|
BEARI NG ASSEMBLY, ELASTOMERI C | | |
0044 801- 03290 2.000 EACH 70. 00000 140. 00| 70. 00000 140. 00|
CONSTRUCTI ON SIGN, C | | |
0045 801- 04308 4.000 EACH 180. 00000 720. 00| 180. 00000 720. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0046 801- 06605 8.000 EACH 80. 00000 640. 00| 80. 00000 640. 00|
BARRI CADE, I11A | | |
0047 801- 06606 8.000 EACH 95. 00000 760. 00| 95. 00000 760. 00|
BARRI CADE, |11B | | |
0048 801- 06625 16. 000 EACH| 75. 00000 1200. 00| 75. 00000 1200. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0049 801- 06640 16.000 EACH, 70. 00000 1120. 00| 70. 00000 1120. 00|
CONSTRUCTI ON SIGN, A | | |
0050 801- 06775 LUMP| 500. 00000 500. 00| 5300. 00000 5300. 00|
MAI NTAI NI NG TRAFFI C | | |
0051 808- 06712 35.000 m | 0. 59000 20. 65| 0. 59000 20. 65|
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0052 808- 06713 270.000 m | 0. 59000 159. 30| 0. 59000 159. 30]|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0053 808- 06714 135.000 m | 0. 59000 79. 65| 0. 59000 79. 65|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0054 808- 75998 6.000 EACH 60. 00000 360. 00| 60. 00000 360. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 638,501 34| $  889,811.92|

------------------------------------------ o

CONTRACT TOTALS | $ 638, 501. 34| $ 889, 811. 92|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 451 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 926, 749. 67 ROUTE : NSR 46
CALL ORDER . 451 CONTRACT ID : B -25417-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 09/01/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0625013
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1801998 CLR, I NC $ 889, 368. 58 100. 0000%
2 35-1549010 MCALI STER EXCAVATI NG CO $ 930, 449. 72 104. 6191%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC $ 951, 187. 22 106. 9508%
4  35-1385672 FORCE CONSTRUCTI ON $ 953, 434. 65 107. 2035%
5 35- 0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,018, 361.84 114. 5039%
6 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 1,044, 354.87 117. 4265%
| (1) 35-1801998 | (2) 35-1549010 | (3) 35-2040801
| CLR, I NC. | MCALI STER EXCAVATI NG CO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 10. 000 MOS | 850. 00000 8500. 00| 1700. 00000 17000. 00| 1000. 00000 10000. 00
FI ELD OFFI CE, 27.9 n?2 | | |
0002 105- 06845 LUWP| 7700. 00000 7700. 00| 10000. 00000 10000. 00| 12000. 00000 12000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 43000. 00000 43000. 00| 46000. 00000 46000. 00| 46000. 00000 46000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 13000. 00000 13000. 00] 12000. 00000 12000. 00| 18000. 00000 18000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-02189 2.000 EACH 192. 00000 384. 00| 25. 00000 50. 00| 100. 00000 200. 00
BRI DGE | DENTI FI CATI ON MARKERS, REMOVE | | [
AND RESET | [ |
0006 202-02241 469.600 m | 3. 75000 1761. 00| 8. 50000 3991. 60| 6. 95000 3263. 72
GUARDRAI L, REMOVE | | |
0007 202- 02286 1. 000 EACH 30300. 00000 30300. 00| 25000. 00000 25000. 00| 40000. 00000 40000. 00
PRESENT STRUCTURE, REMOVE | | [
0008 202- 60820 288.000 n2 | 7.00000 2016. 00| 10. 00000 2880. 00| 7.00000 2016. 00
SURFACE M LLI NG, ASPHALT | | [
0009 203- 02000 1797.100 nB8 | 11. 00000 19768. 10| 9. 50000 17072. 45| 13. 25000 23811. 58
EXCAVATI ON, COVMON | | |
0010 203-02020 143.000 nB8 | 45. 00000 6435. 00| 9. 50000 1358. 50| 20. 00000 2860. 00
EXCAVATI ON,  UNCLASSI FI ED | | |
0011 203-02070 2389.000 n8 | 12. 85000 30698. 65| 15. 00000 35835. 00| 13. 25000 31654. 25
BORROW | | |
0012 203-51223 40.700 nB | 65. 00000 2645. 50| 25. 00000 1017. 50| 17. 00000 691. 90

EXCAVATI ON, WATERWAY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 451 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 926, 749. 67 ROUTE : NSR 46
CALL ORDER . 451 CONTRACT ID : B -25417-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1549010 | (3) 35-2040801
| CLR, I NC. | MCALI STER EXCAVATI NG CO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0013 205- 02224 287.000 m | 5. 00000 1435. 00| 8. 00000 2296. 00| 58. 00000 16646. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0014 205- 02229 18.000 m | 32. 00000 576. 00| 8. 50000 153. 00| 7.15000 128. 70
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0015 205- 02231 21.600 m | 47. 00000 1015. 20| 25. 00000 540. 00| 85. 00000 1836. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0016 211-06467 50.000 nB8 | 63. 00000 3150. 00| 40. 00000 2000. 00| 65. 00000 3250. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0017 402- 05468 224.100 My | 57. 00000 12773. 70| 60. 00000 13446. 00| 53. 40000 11966. 94
HVA BASE 25.0 nm MAINLI NE | | |
0018 402-05474 870.530 My | 50. 00000 43526. 50| 52. 00000 45267. 56| 46. 40000 40392. 59
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0019 402-05477 254.000 My | 99. 00000 25146. 00| 60. 00000 15240. 00| 92. 25000 23431. 50
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 123.700 My | 56. 00000 6927. 20| 60. 00000 7422. 00| 52. 25000 6463. 33
HVA BASE 25.0 nm SHOULDER | | [
0021 404- 05511 686.600 nR2 | 4. 90000 3364. 34| 1. 80000 1235. 88| 4. 60000 3158. 36
SEAL COAT, 2 | | |
0022 405- 05518 686.600 nR2 | 0. 63000 432. 56| 0. 75000 514. 95| 0. 59000 405. 09
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 5670.100 n2 | 0. 06000 340. 21| 0. 07000 396. 91| 0. 06000 340. 21
ASPHALT FOR TACK COAT | | |
0025 601-01522 4.000 EACH 1250. 00000 5000. 00| 1375. 00000 5500. 00| 1165. 00000 4660. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0026 601-02207 4.000 EACH 59. 00000 236. 00| 65. 00000 260. 00| 55. 00000 220. 00
TEMPORARY GUARD RAI L TRANSI TI ON, VH, | | |
1. 905 m SPACI NG | | |
0027 601-94689 1.000 EACH 2340. 00000 2340. 00| 2400. 00000 2400. 00| 2025. 00000 2025. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601-94689 3.000 EACH 2135. 00000 6405. 00| 2400. 00000 7200. 00| 1990. 00000 5970. 00
GUARDRAI L END TREATMENT, OS , FOR | | |
TEMPORARY BRI DGE AND APPRQOACHES | | |
0029 601-97774 1.000 EACH 940. 00000 940. 00| 1050. 00000 1050. 00| 875. 00000 875. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0030 601-99105 330.860 m | 32. 00000 10587. 52| 36. 00000 11910. 96| 30. 00000 9925. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0031 602-06729 8.000 EACH 40. 00000 320. 00| 11. 00000 88. 00| 7.00000 56. 00
|

BARRI ER DELI NEATCR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 451 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 926, 749. 67 ROUTE : NSR 46
CALL ORDER . 451 CONTRACT ID : B -25417-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1549010 | (3) 35-2040801
| CLR, I NC. | MCALI STER EXCAVATI NG CO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 610- 06259 210.400 n2 | 70. 00000 14728. 00| 81. 00000 17042. 40| 80. 00000 16832. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0033 610- 06460 900.400 My | 16. 00000 14406. 40| 12. 50000 11255. 00| 17. 00000 15306. 80
COVPACTED AGGREGATE, O | | |
0034 615-06490 8.000 EACH 115. 00000 920. 00] 130. 00000 1040. 00| 108. 00000 864. 00
R GHT OF WAY MARKER | |
0035 615- 06505 3.000 EACH 450. 00000 1350. 00] 510. 00000 1530. 00| 420. 00000 1260. 00
MONUMENT, B | | |
0036 615-06530 1.000 EACH 475. 00000 475. 00| 540. 00000 540. 00| 450. 00000 450. 00
POST, BENCHVARK | | |
0037 616-02320 1408.100 n2 | 2. 00000 2816. 20| 2. 60000 3661. 06| 2. 00000 2816. 20
GEOTEXTI LES | | |
0038 616- 06405 833.900 My | 15. 00000 12508. 50| 19. 75000 16469. 53| 19. 50000 16261. 05
Rl PRAP, REVETNMENT | | |
0039 621-01004 2.000 EACH 400. 00000 800. 00| 600. 00000 1200. 00| 475. 00000 950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621-06545 0.590 My | 900. 00000 531. 00| 725. 00000 427. 75| 643. 00000 379. 37
FERTI LI ZER | | [
0041 621-06548 4,200 kg | 70. 00000 294. 00| 57. 00000 239. 40| 49. 60000 208. 32
SEED M XTURE, CV | | [
0042 621- 06553 108.300 kg | 7. 00000 758. 10| 7. 50000 812. 25| 6. 77000 733.19
SEED M XTURE, R | | [
0043 621- 06557 31.000 kg | 9. 88000 306. 28| 11. 00000 341. 00| 9. 88000 306. 28
SEED M XTURE, T | | |
0044 621- 06565 4,200 My | 685. 00000 2877. 00| 550. 00000 2310. 00| 491. 00000 2062. 20
MULCHI NG MATERI AL | |
0045 621- 06567 0.580 kL | 0. 55000 0. 32| 0. 55000 0. 32| 0. 55000 0. 32
WATER | [ |
0046 621-06574 317.100 n2 | 5. 55000 1759. 91| 6. 20000 1966. 02| 5. 20000 1648. 92
SODDI NG | | |
0047 622-52436 5.000 EACH 26. 85000 134. 25] 30. 00000 150. 00| 25. 00000 125. 00
SIGN, DO NOT MOW OR SPRAY | | |
0048 622-91786 250. 000 EACH 9. 15000 2287. 50| 10. 00000 2500. 00| 8. 50000 2125. 00
SEEDLI NG | | |
0049 701-91792 16. 000 EACH 95. 00000 1520. 00| 90. 00000 1440. 00| 125. 00000 2000. 00
PILE TIP, STEEL H | | |
0050 701-93658 209.000 m | 105. 00000 21945. 00| 175. 00000 36575. 00| 125. 00000 26125. 00

PILE, STEEL H, HP 310 X 93 , EPOXY | | |
COATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 451 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 926, 749. 67 ROUTE : NSR 46
CALL ORDER . 451 CONTRACT ID : B -25417-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1549010 | (3) 35-2040801
| CLR, I NC. | MCALI STER EXCAVATI NG CO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 702-52376 140.000 n8 | 690. 00000 96600. 00| 487. 50000 68250. 00| 650. 00000 91000. 00
CONCRETE, C, STRUCTURES | |
0052 703-51030 219.800 kg | 1. 50000 329. 70| 2. 00000 439. 60| 1. 55000 340. 69
REI NFORCI NG STEEL | |
0053 703-51032 24353.300 kg | 1. 51000 36773. 48| 1. 43000 34825. 22| 1. 60000 38965. 28
REI NFORCI NG STEEL, EPOXY CQATED | | |
0054 703-90512 8.000 EACH 35. 00000 280. 00| 25. 00000 200. 00| 25. 00000 200. 00
THREADED BAR SPLI CE | | [
0055 706- 05732 4.000 EACH 825. 00000 3300. 00| 1200. 00000 4800. 00| 1750. 00000 7000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0056 706-51020 15.300 nB8 | 575. 00000 8797. 50| 494. 00000 7558. 20| 675. 00000 10327. 50
CONCRETE, C, RAILING | | [
0057 707-05985 175.800 m | 500. 00000 87900. 00| 455. 00000 79989. 00| 625. 00000 109875. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM 1V, | | |
1372 mm X 508 mm | | |
0058 709- 51821 LUVP| 2400. 00000 2400. 00| 2500. 00000 2500. 00| 2210. 00000 2210. 00

SURFACE SEAL | | |

0059 713-51335 LUMP|  247500. 00000 247500. 00|  290000. 00000 290000. 00|  241000. 00000 241000. 00
TEMPORARY BRI DGE AND APPROACHES | | |

0060 713- 99365 351.140 m | 19. 00000 6671. 66 23. 75000 8339. 58] 19. 75000 6935. 02

GUARDRAI L, W BEAM 1.905 m SPACI NG | | I
TEMPORARY BRI DGE APPROACHES | | I

0061 715- 05407 35.000 m | 21. 00000 735. 00| 12. 00000 420. 00| 35. 00000 1225. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0062 801- 04308 2.000 EACH 255. 00000 510. 00| 400. 00000 800. 00| 240. 00000 480. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0063 801- 06203 492.000 m | 0. 54000 265. 68 1. 50000 738. 00| 0. 50000 246. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0064 801- 06207 1018.000 m | 3. 45000 3512. 10| 3. 85000 3919. 30| 3. 21000 3267.78
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0065 801- 06605 6.000 EACH 97. 00000 582. 00| 132. 00000 792. 00| 90. 00000 540. 00
BARRI CADE, I11A | | |

0066 801- 06640 12.000 EACH 126. 00000 1512. 00 160. 00000 1920. 00| 80. 00000 960. 00
CONSTRUCTI ON SIGN, A | | |

0067 801- 06645 24.000 EACH 35. 00000 840. 00| 60. 00000 1440. 00| 35. 00000 840. 00
CONSTRUCTI ON SIGN, B | | |

0068 801- 06649 38.000 EACH 10. 75000 408. 50| 5. 50000 209. 00| 10. 00000 380. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |

0069 801-06775 LUMP| 7500. 00000 7500. 00| 7000. 00000 7000. 00| 5000. 00000 5000. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 926, 749. 67 ROUTE : NSR 46
CALL ORDER . 451 CONTRACT ID : B -25417-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1549010 | (3) 35-2040801
| CLR, I NC. | MCALI STER EXCAVATI NG CO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0070 804-06740 58. 000 EACH 20. 00000 1160. 00| 23. 00000 1334. 00| 18. 75000 1087. 50
DELI NEATOR W TH POST, D2 | | |
0071 808-06703 589.600 m | 1. 13000 666. 25| 1. 40000 825. 44| 1. 05000 619. 08
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0072 808-06716 490.000 m | 1. 59000 779. 10| 2.90000 1421. 00| 1. 48000 725. 20
LI NE, REMOVE | | [
0073 808- 75051 90.400 m | 3. 77000 340. 81| 7. 80000 705. 12| 3.51000 317.30
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0074 808- 75054 90.400 m | 3. 77000 340. 81| 7.80000 705. 12| 3. 51000 317. 30
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0075 808- 75245 2025.000 m | 1. 13000 2288. 25| 1. 40000 2835. 00| 1. 05000 2126. 25
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0076 808- 75994 15. 000 EACH 12. 90000 193. 50| 18. 00000 270. 00| 12. 00000 180. 00
PRI SVATI C REFLECTCR | | [
0077 808- 75996 19. 000 EACH 14. 00000 266. 00| 23. 00000 437. 00| 15. 00000 285. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0078 808- 75998 15.000 EACH 69. 00000 1035. 00| 118. 00000 1770. 00| 65. 00000 975. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0079 203- 06499 1580.100 n2 | 3. 00000 4740. 30| 11. 00000 17381. 10| 7. 00000 11060. 70
SUBGRADE TREATMENT | | [
SECTI ON TOTALS | $ 889, 368. 58| $ 930, 449. 72| $ 951, 187. 22
CONTRACT TOTALS | $ 889, 368. 58| $ 930, 449. 72| $ 951, 187. 22




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 926, 749. 67 ROUTE : NSR 46
CALL ORDER . 451 CONTRACT ID : B -25417-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-0906416 | (6) 35-0918397
| FORCE CONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I |
0001 105-06790 10.000 M35 | 1438. 35000 14383. 50| 1279. 68000 12796. 80| 2000. 00000 20000. 00

FIELD OFFICE, 27.9 n2 | |

0002 105- 06845 LUMP| 8500. 00000 8500. 00| 7491. 32000 7491. 32 6600. 00000 6600. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  77918. 97000 77918.97|  51417. 28000 51417.28]  52200. 00000 52200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  29921. 15000 29921.15]  26754. 72000 26754.72|  21000. 00000 21000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02189 2.000 EACH 1000. 00000 2000. 00| 171. 10000 342. 20| 300. 00000 600. 00
BRI DGE | DENTI FI CATI ON MARKERS, REMOVE | |
AND RESET | [ |

0006 202- 02241 469.600 m | 6. 95000 3263. 72| 7. 55000 3545. 48| 6. 95000 3263. 72
GUARDRAI L, REMOVE | |

0007 202- 02286 1.000 EACH  20015. 75000 20015.75|  26177. 80000 26177.80|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE | | |

0008 202- 60820 288.000 n2 | 5. 21000 1500. 48| 7. 34000 2113. 92| 9. 00000 2592. 00
SURFACE M LLING ASPHALT | | |

0009 203- 02000 1797.100 n8 | 14. 78100 26562. 94| 7. 27000 13064. 92 13. 25000 23811. 58
EXCAVATI ON,  COVMON | | |

0010 203- 02020 143.000 n8 | 21. 85400 3125. 12| 16. 00000 2288. 00| 25. 00000 3575. 00
EXCAVATI ON, UNCLASSI FI ED | |

0011 203- 02070 2389.000 18 | 10. 58100 25278. 01| 17. 08000 40804. 12| 13. 25000 31654. 25
BORROW | |

0012 203-51223 40.700 18 | 48. 06900 1956. 41| 44. 61000 1815. 63| 17. 00000 691. 90
EXCAVATI ON, WATERVAY | |

0013 205- 02224 287.000 m | 5. 35000 1535. 45| 42. 13000 12091. 31 5. 35000 1535. 45

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0014 205- 02229 18.000 m | 7. 15000 128. 70| 10. 53000 189. 54 7. 15000 128.70
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0015 205- 02231 21.600 m | 32. 84200 709. 39 45. 64000 985. 82 85. 00000 1836. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0016 211- 06467 50.000 n8 | 30. 37500 1518. 75| 79. 77000 3988. 50| 45. 00000 2250. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0017 402- 05468 224.100 My | 55. 00000 12325. 50| 50. 73000 11368. 59 51. 00000 11429. 10
HVA BASE 25.0 mm MAI NLI NE | | [

0018 402- 05474 870.530 My | 44. 00000 38303. 32| 40. 11000 34916. 96| 40. 00000 34821. 20

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 926, 749. 67 ROUTE : NSR 46
CALL ORDER . 451 CONTRACT ID : B -25417-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-0906416 | (6) 35-0918397
| FORCE CONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 402-05477 254.000 My | 55. 00000 13970. 00| 71. 96000 18277. 84| 72. 00000 18288. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 123.700 M | 55. 00000 6803. 50| 54. 27000 6713. 20| 55. 00000 6803. 50
HVA BASE 25.0 nm SHOULDER | | [
0021 404-05511 686.600 n2 | 1. 50000 1029. 90| 6. 40000 4394. 24| 6. 30000 4325. 58
SEAL COAT, 2 | | [
0022 405-05518 686.600 n2 | 0. 60000 411. 96| 0. 65000 446. 29| 1. 50000 1029. 90
ASPHALT FOR PRI VE COAT | | [
0023 406- 05521 5670. 100 n2 | 0. 05000 283. 51| 0. 24000 1360. 82| 0. 25000 1417.53
ASPHALT FOR TACK COAT | | [
0025 601-01522 4.000 EACH 1165. 00000 4660. 00| 1246. 77000 4987. 08| 1165. 00000 4660. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0026 601- 02207 4.000 EACH 55. 00000 220. 00| 58. 86000 235. 44| 55. 00000 220. 00
TEMPORARY GUARD RAI L TRANSI TI ON, VH, | | |
1. 905 m SPACI NG | | |
0027 601-94689 1.000 EACH 2025. 00000 2025. 00| 2167. 13000 2167. 13| 2025. 00000 2025. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601-94689 3.000 EACH 1990. 00000 5970. 00| 2129. 68000 6389. 04| 1990. 00000 5970. 00
GUARDRAI L END TREATMENT, OS , FOR | | [
TEMPORARY BRI DGE AND APPROACHES | | |
0029 601-97774 1.000 EACH 875. 00000 875. 00| 936. 42000 936. 42| 875. 00000 875. 00
GUARDRAI L END TREATMENT, OGS, SPARE | | |
PARTS PACKAGE | |
0030 601-99105 330.860 m | 30. 00000 9925. 80| 32. 12000 10627. 22| 30. 00000 9925. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0031 602-06729 8.000 EACH 7.00000 56. 00| 7. 75000 62. 00| 7. 00000 56. 00
BARRI ER DELI NEATOR | | [
0032 610- 06259 210.400 n2 | 65. 15100 13707. 77| 95. 25000 20040. 60| 60. 00000 12624. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0033 610- 06460 900.400 My | 15. 01700 13521. 31| 18. 58000 16729. 43| 17. 00000 15306. 80
COVPACTED AGGREGATE, O | | |
0034 615-06490 8. 000 EACH 108. 00000 864. 00| 115. 58000 924. 64| 108. 00000 864. 00
Rl GHT OF WAY MARKER | | [
0035 615- 06505 3.000 EACH 420. 00000 1260. 00| 449. 48000 1348. 44| 420. 00000 1260. 00
MONUMENT, B | | |
0036 615-06530 1.000 EACH 450. 00000 450. 00| 481. 58000 481. 58| 450. 00000 450. 00
POST, BENCHVARK | | |
0037 616- 02320 1408.100 n2 | 2. 46300 3468. 15| 3. 76000 5294. 46| 2. 00000 2816. 20
GEOTEXTI LES | | |
0038 616- 06405 833.900 My | 15. 24100 12709. 47| 26. 82000 22365. 20| 19. 50000 16261. 05
|

Rl PRAP, REVETMENT |



STRUCTURAL MEMBERS, CONCRETE |-BEAM 1V, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 926, 749. 67 ROUTE : NSR 46
CALL ORDER . 451 CONTRACT ID : B -25417-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-0906416 | (6) 35-0918397
| FORCE CONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0039 621-01004 2.000 EACH 475. 00000 950. 00| 508. 34000 1016. 68| 475. 00000 950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06545 0.590 My | 643. 00000 379. 37| 688. 88000 406. 44| 643. 00000 379. 37
FERTI LI ZER | | |
0041 621-06548 4,200 kg | 49. 60000 208. 32| 53. 09000 222. 98| 49. 60000 208. 32
SEED M XTURE, CV | | |
0042 621- 06553 108.300 kg | 6. 77000 733. 19| 7.32000 792. 76| 6. 77000 733.19
SEED M XTURE, R | | |
0043 621- 06557 31.000 kg | 9. 88000 306. 28| 10. 63000 329. 53| 9. 88000 306. 28
SEED M XTURE, T | | |
0044 621- 06565 4.200 My | 491. 00000 2062. 20| 526. 13000 2209. 75| 491. 00000 2062. 20
MULCHI NG MATERI AL | | |
0045 621- 06567 0.580 kL | 0. 55000 0. 32| 2.83000 1. 64| 0. 55000 0. 32
WATER | [ |
0046 621-06574 317.100 n2 | 5. 20000 1648. 92| 6. 85000 2172. 14| 5. 20000 1648. 92
SODDI NG | | |
0047 622-52436 5.000 EACH 25. 00000 125. 00| 26. 75000 133. 75| 25. 00000 125. 00
SI GN, DO NOT MOW OR SPRAY | | |
0048 622-91786 250. 000 EACH 8. 50000 2125. 00| 9. 10000 2275. 00| 8. 50000 2125. 00
SEEDLI NG | | |
0049 701-91792 16. 000 EACH 81. 67100 1306. 74| 78. 63000 1258. 08| 80. 00000 1280. 00
PILE TIP, STEEL H | | |
0050 701-93658 209.000 m | 93. 80300 19604. 83| 134. 55000 28120. 95| 175. 00000 36575. 00
PILE, STEEL H, HP 310 X 93 , EPOXY | | |
COATED | | |
0051 702-52376 140.000 nB | 652. 10200 91294. 28| 658. 62000 92206. 80| 640. 00000 89600. 00
CONCRETE, C, STRUCTURES | | |
0052 703-51030 219.800 kg | 1. 59600 350. 80| 1. 87000 411. 03| 1. 40000 307.72
REI NFORCI NG STEEL | | |
0053 703-51032 24353.300 kg | 1. 28300 31245. 28| 1. 39000 33851. 09| 1. 20000 29223. 96
REI NFORCI NG STEEL, EPOXY CQATED | | |
0054 703-90512 8.000 EACH 22.17400 177. 39| 16. 67000 133. 36| 18. 00000 144. 00
THREADED BAR SPLI CE | | |
0055 706- 05732 4.000 EACH 1229. 72000 4918. 88| 1284. 23000 5136. 92| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0056 706-51020 15.300 nB8 | 431. 88800 6607. 89| 529. 11000 8095. 38| 494, 00000 7558. 20
CONCRETE, C, RAILING | | |
0057 707-05985 175.800 m | 563. 00000 98975. 40| 423. 00000 74363. 40| 485. 00000 85263. 00
|
I

1372 mm X 508 mm |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 926, 749. 67 ROUTE : NSR 46
CALL ORDER . 451 CONTRACT ID : B -25417-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-0906416 | (6) 35-0918397
| FORCE CONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 709-51821 LUWP| 5500. 00000 5500. 00| 2568. 45000 2568. 45| 2210. 00000 2210. 00
SURFACE SEAL | | |
0059 713-51335 LUWP| 256757. 70000 256757. 70| 325961. 88000 325961. 88| 366600. 00000 366600. 00
TEMPORARY BRI DGE AND APPROACHES | |
0060 713-99365 351.140 m | 19. 75000 6935. 02 21. 23000 7454. 70| 19. 75000 6935. 02

|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | I
TEMPORARY BRI DGE APPROACHES | | I
[
I
[

LINE, THERMOPLASTIC, SOLID, YELLOW
100nm |

0061 715- 05407 35.000 m | 24. 70700 864. 75 23. 92000 837. 20| 24. 00000 840. 00
Pl PE, END BENT DRAIN, 150 nm |
0062 801- 04308 2.000 EACH 337. 50000 675. 00 256. 85000 513. 70)| 240. 00000 480. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0063 801- 06203 492.000 m | 1. 25000 615. 00| 0. 56000 275. 52 0. 50000 246. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0064 801- 06207 1018.000 m | 3. 20000 3257. 60| 3. 44000 3501. 92| 3. 21000 3267.78
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0065 801- 06605 6.000 EACH 110. 00000 660. 00| 96. 32000 577. 92| 90. 00000 540. 00
BARRI CADE, I11A | |
0066 801- 06640 12.000 EACH 135. 00000 1620. 00| 85. 62000 1027. 44| 80. 00000 960. 00
CONSTRUCTI ON SIGN, A | | |
0067 801- 06645 24.000 EACH 50. 00000 1200. 00| 37. 46000 899. 04| 35. 00000 840. 00
CONSTRUCTI ON SI G\, B | | |
0068 801- 06649 38.000 EACH 4. 75000 180. 50| 10. 70000 406. 60| 10. 00000 380. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0069 801- 06775 LUMP|  26687. 97000 26687.97|  29955. 69000 29955. 69|  32000. 00000 32000. 00
MAI NTAI NI NG TRAFFI C | | |
0070 804- 06740 58.000 EACH 18. 75000 1087. 50| 20. 33000 1179. 14| 18. 75000 1087. 50
DELI NEATOR W TH POST, D2 | | |
0071 808- 06703 589.600 m | 1. 15000 678. 04 1. 15000 678. 04 1. 05000 619. 08
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | [
0072 808- 06716 490.000 m | 2. 40000 1176. 00| 1. 61000 788. 90| 1. 48000 725. 20
LI NE, REMOVE | |
0073 808- 75051 90.400 m | 6. 50000 587. 60| 3. 77000 340. 81 3. 51000 317. 30
LINE, PREFORVED PLASTIC, SOLID, WH TE, | |
100 mm | [ |
0074 808- 75054 90.400 m | 6. 50000 587. 60| 3. 77000 340. 81 3. 51000 317. 30
LINE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | [ |
0075 808- 75245 2025.000 m | 1. 15000 2328. 75| 1. 15000 2328. 75| 1. 05000 2126. 25
| |
I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 926, 749. 67 ROUTE : NSR 46
CALL ORDER . 451 CONTRACT ID : B -25417-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-0906416 | (6) 35-0918397
| FORCE CONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 808- 75994 15.000 EACH 15. 00000 225. 00| 12. 84000 192. 60| 12. 00000 180. 00
PRI SMATI C REFLECTOR | | |
0077 808- 75996 19. 000 EACH 19. 00000 361. 00| 17. 24000 327. 56| 10. 00000 190. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0078 808- 75998 15. 000 EACH 98. 00000 1470. 00| 69. 56000 1043. 40| 65. 00000 975. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0079 203- 06499 1580.100 n2 | 10. 00000 15801. 00| 5. 12000 8090. 11| 7.00000 11060. 70
SUBGRADE TREATMENT | | |
SECTI ON TOTALS | $ 953, 434. 65| $ 1,018, 361. 84| $ 1,044, 354.87
------------------------------------------ O

CONTRACT TOTALS [ $ 953, 434. 65| $ 1,018, 361. 84| $ 1,044,354.87




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 461 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 303, 460. 52 ROUTE : SR 121
CALL ORDER . 461 CONTRACT ID : B -25710-A COUNTI ES : FAYETTE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4321004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D

1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  258,472.35 100. 0000%

2 35-1364963 ERBER & M LLI GAN CONSTR.  CO. $  272,519.60 105. 4347%

3 35-1609544 SCHUTT- LOCKABI LL CO $ 288, 698.90 111. 6943%

4 35-1447641 STRUCTURE CONTRACTCRS $  292,952.35 113. 3399%

5  35-1996475 C & H M EXCAVATI NG | NC. $  294,578.30 113. 9689%

6 351618530 AVERI CAN CONTRACTI NG & SERVI CES $ 318, 629.04 123. 2739%

| (1) 35-2040801 | (2) 35-1364963 | (3) 35-1609544

| GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN CONSTR  CO. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

I |
0001 105-06790 6.000 MOS | 1000. 00000 6000. 00| 1000. 00000 6000. 00| 2000. 00000 12000. 00

FIELD OFFI CE, 300 SFT | | |

0002 105- 06845 LUMP| 2500. 00000 2500. 00| 3500. 00000 3500. 00| 50. 00000 50. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  12000. 00000 12000. 00|  13500. 00000 13500. 00|  14400. 00000 14400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02241 494.000 LFT | 4.00000 1976. 00| 5. 00000 2470. 00| 5. 00000 2470. 00
GUARDRAI L, REMOVE | |

0005 202-51328 LUMP|  30000. 00000 30000. 00|  32000. 00000 32000.00|  48330. 00000 48330. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0006 202- 60820 200.000 SYS | 5. 50000 1100. 00| 10. 00000 2000. 00| 7. 71000 1542. 00
SURFACE M LLING ASPHALT | | |

0007 203- 02000 407.000 CYS | 18. 00000 7326. 00| 7. 50000 3052. 50 8. 00000 3256. 00
EXCAVATI ON,  COVMMON | | |

0008 211- 02060 15.800 CYS | 50. 00000 790. 00| 25. 00000 395. 00| 40. 00000 632. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0009 303-52308 54.000 TON | 30. 00000 1620. 00| 22. 50000 1215. 00| 35. 00000 1890. 00
COVPACTED AGGREGATE, O, 53 | | |

0010 406- 05521 147.000 SYS | 1. 00000 147. 00| 1. 00000 147. 00| 0. 11000 16. 17
ASPHALT FOR TACK COAT [ | |

0011 601- 01522 4.000 EACH 1150. 00000 4600. 00| 1225. 00000 4900. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0012 601-07023 2.000 EACH 5400. 00000 10800. 00| 4950. 00000 9900. 00| 6100. 00000 12200. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |

0013 601- 94689 4.000 EACH 2025. 00000 8100. 00 2200. 00000 8800. 00| 2280. 00000 9120. 00

GUARDRAI L END TREATMENT, CS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PACGE : 461 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 303, 460. 52 ROUTE : SR 121
CALL ORDER . 461 CONTRACT ID : B -25710-A COUNTI ES : FAYETTE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1364963 | (3) 35-1609544
| GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN CONSTR. CO | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 601-97774 1.000 EACH 900. 00000 900. 00| 900. 00000 900. 00| 1017. 00000 1017. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE |

I

0015 601- 99105 350. 000 LFT | 9. 75000 3412. 50| 10. 75000 3762. 50 11. 00000 3850. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |

0016 602- 06639 420.000 LFT | 21. 00000 8820. 00| 18. 50000 7770. 00| 18. 00000 7560. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0017 602- 06729 26.000 EACH 7.00000 182. 00| 8. 00000 208. 00| 6. 00000 156. 00
BARRI ER DELI NEATCR | |

0018 610- 05527 234.000 TON | 77.00000 18018. 00| 95. 00000 22230. 00| 99. 00000 23166. 00
HVA FOR APPROACHES | |

0019 610- 06259 162.400 SYS | 75. 00000 12180. 00| 55. 00000 8932. 00| 76. 00000 12342. 40
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
IN. I I |

0020 616- 02320 528.000 SYS | 3. 00000 1584. 00| 3. 00000 1584. 00| 1. 85000 976. 80
GEOTEXTI LES | | |

0021 616- 05689 640. 000 TON | 23. 00000 14720. 00| 20. 00000 12800. 00| 22. 66000 14502. 40
R PRAP, CLASS 2 | |

0022 616- 06405 16.000 TON | 23.00000 368. 00| 25. 00000 400. 00| 60. 00000 960. 00
Rl PRAP, REVETMENT | | |

0023 621- 01004 1.000 EACH 425. 00000 425. 00| 600. 00000 600. 00| 480. 00000 480. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0024 621- 06559 1000. 000 SYS | 1. 22000 1220. 00| 1. 50000 1500. 00| 1. 38000 1380. 00
MULCHED SEEDI NG, R | | |

0025 703-51032 16059. 000 LBS | 0. 70000 11241. 30| 1. 00000 16059. 00| 0. 79000 12686. 61
REI NFORCI NG STEEL, EPOXY COATED | |

0026 703-97703 26.000 EACH| 10. 00000 260. 00| 12. 50000 325. 00| 10. 64000 276. 64
THREADED BAR SPLI CE, EPOXY COATED | | |

0027 704- 51002 8.200 CYS | 600. 00000 4920. 00| 800. 00000 6560. 00| 1120. 00000 9184. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0028 706- 05732 4.000 EACH 1200. 00000 4800. 00 1250. 00000 5000. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0029 706- 51025 392.000 LFT | 39. 00000 15288. 00| 42. 50000 16660. 00| 38. 47000 15080. 24
CONCRETE, C, RAILING | | |

0030 709- 51821 LUMP| 4560. 00000 4560. 00| 3000. 00000 3000. 00| 2270. 00000 2270. 00
SURFACE SEAL | | |

0031 722-51842 724.000 SYS | 55. 00000 39820. 00| 50. 00000 36200. 00| 42.30000 30625. 20
BRI DGE DECK OVERLAY | |

0032 722-51846 1.300 CYS | 300. 00000 390. 00| 300. 00000 390. 00| 300. 00000 390. 00

BRI DGE DECK OVERLAY, ADDI TI ONAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PACGE : 461 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 303, 460. 52 ROUTE : SR 121
CALL ORDER . 461 CONTRACT ID : B -25710-A COUNTI ES : FAYETTE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1364963 | (3) 35-1609544
| GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN CONSTR. CO | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 722-51852 657.000 SFT | 6. 00000 3942. 00| 8. 00000 5256. 00| 7.17000 4710. 69
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0034 722-60824 724.000 SYS | 7. 00000 5068. 00| 8. 50000 6154. 00| 7.71000 5582. 04
SURFACE M LLI NG | | [
0035 801-01851 LUVP| 11500. 00000 11500. 00| 14500. 00000 14500. 00| 12650. 00000 12650. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0036 801- 06207 2367.000 LFT | 0. 95000 2248. 65| 1. 00000 2367. 00| 1. 07000 2532. 69
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0037 801- 06640 23.000 EACH 75. 00000 1725. 00| 100. 00000 2300. 00| 85. 00000 1955. 00
CONSTRUCTI ON SI GN, A | | |
0038 801- 06645 12. 000 EACH 35. 00000 420. 00| 35. 00000 420. 00| 39. 00000 468. 00
CONSTRUCTI ON SIGN, B | | |
0039 801-06775 LUWP| 2000. 00000 2000. 00| 6500. 00000 6500. 00| 5490. 00000 5490. 00
MAI NTAI NI NG TRAFFI C | | |
0040 808-06713 1104. 000 LFT | 0. 30000 331. 20| 0. 40000 441. 60| 0. 34000 375. 36
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0041 808-06714 1285. 000 LFT | 0. 30000 385. 50| 0. 40000 514. 00| 0. 34000 436. 90
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0042 808-06716 1307. 000 LFT | 0. 60000 784. 20| 1. 00000 1307. 00| 0. 68000 888. 76
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 258, 472. 35| $ 272, 519. 60| $ 288, 698. 90
------------------------------------------ ey

CONTRACT TOTALS [ $ 258, 472. 35| $ 272, 519. 60| $ 288, 698. 90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PACGE : 461 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 303, 460. 52 ROUTE : SR 121
CALL ORDER . 461 CONTRACT ID : B -25710-A COUNTI ES : FAYETTE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1996475 | (6) 35-1618530
| STRUCTURE CONTRACTORS | C & H M EXCAVATI NG | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-06790 6.000 M3S | 1200. 00000 7200. 00| 1725. 00000 10350. 00

REI NFORCED CONCRETE BRI DGE APPRQACH, 12 | |
IN | |

| 1500. 00000 9000. 00
FI ELD OFFI CE, 300 SFT | | [
0002 105- 06845 LUWP| 1000. 00000 1000. 00| 1800. 00000 1800. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  14000. 00000 14000. 00|  13755. 00000 13755.00|  15900. 00000 15900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 494.000 LFT | 5. 00000 2470. 00| 4. 20000 2074. 80| 4. 50000 2223.00
GUARDRAI L, REMOVE | |
0005 202- 51328 LUMP|  42000. 00000 42000.00]  19122. 00000 19122.00|  35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0006 202- 60820 200.000 SYS | 10. 00000 2000. 00| 7. 25000 1450. 00| 5. 00000 1000. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 407.000 CYS | 4.00000 1628. 00| 10. 00000 4070. 00| 15. 00000 6105. 00
EXCAVATI ON,  COMMON | | |
0008 211- 02060 15.800 CYS | 80. 00000 1264. 00| 60. 00000 948. 00| 100. 00000 1580. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303-52308 54.000 TON | 32. 00000 1728. 00| 20. 00000 1080. 00| 40. 00000 2160. 00
COVPACTED AGGREGATE, O, 53 | | |
0010 406- 05521 147.000 SYS | 0. 10000 14. 70| 2. 30000 338. 10 0. 12000 17.64
ASPHALT FOR TACK COAT | | |
0011 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1344. 00000 5376. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0012 601- 07023 2.000 EACH 5500. 00000 11000. 00| 6600. 00000 13200. 00| 6000. 00000 12000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0013 601- 94689 4.000 EACH 2100. 00000 8400. 00| 2490. 00000 9960. 00| 2200. 00000 8800. 00
GUARDRAI L END TREATMENT, CS | | |
0014 601-97774 1.000 EACH 1000. 00000 1000. 00| 1230. 00000 1230. 00| 950. 00000 950. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | [
0015 601- 99105 350. 000 LFT | 12. 00000 4200. 00| 30. 60000 10710. 00| 10. 25000 3587. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0016 602- 06639 420.000 LFT | 30. 00000 12600. 00| 26. 00000 10920. 00| 30. 00000 12600. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0017 602- 06729 26.000 EACH 10. 00000 260. 00| 8. 40000 218. 40| 7.50000 195. 00
BARRI ER DELI NEATCR | |
0018 610- 05527 234.000 TON | 90. 00000 21060. 00| 63. 25000 14800. 50| 90. 00000 21060. 00
HVA FOR APPROACHES | | |
0019 610- 06259 162. 400 SYS | 62. 00000 10068. 80| 60. 00000 9744. 00| 100. 00000 16240. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 461 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 303, 460. 52 ROUTE : SR 121
CALL ORDER . 461 CONTRACT ID : B -25710-A COUNTI ES : FAYETTE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1996475 | (6) 35-1618530
| STRUCTURE CONTRACTORS | C & H M EXCAVATI NG | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 616- 02320 528.000 SYS | 5. 00000 2640. 00| 3. 50000 1848. 00| 4. 00000 2112.00
GEOTEXTI LES | | |
0021 616- 05689 640.000 TON | 35. 00000 22400. 00| 18. 00000 11520. 00| 38. 00000 24320. 00
R PRAP, CLASS 2 | | [
0022 616- 06405 16.000 TON | 95. 00000 1520. 00| 50. 00000 800. 00| 65. 00000 1040. 00
R PRAP, REVETNMENT | | [
0023 621-01004 1.000 EACH 500. 00000 500. 00| 804. 00000 804. 00| 450. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06559 1000. 000 SYS | 1. 30000 1300. 00| 2. 30000 2300. 00| 1. 25000 1250. 00
MULCHED SEEDI NG R | | |
0025 703-51032 16059. 000 LBS | 1. 25000 20073. 75| 1. 00000 16059. 00| 0. 80000 12847. 20
REI NFORCI NG STEEL, EPOXY CQATED | | |
0026 703-97703 26. 000 EACH 15. 00000 390. 00| 24. 50000 637. 00| 25. 00000 650. 00
THREADED BAR SPLI CE, EPOXY COATED | | [
0027 704-51002 8.200 CYS | 350. 00000 2870. 00| 710. 00000 5822. 00| 565. 00000 4633. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0028 706-05732 4.000 EACH 800. 00000 3200. 00| 1425. 00000 5700. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0029 706-51025 392.000 LFT | 50. 00000 19600. 00| 60. 25000 23618. 00| 50. 00000 19600. 00
CONCRETE, C, RAILING | | |
0030 709-51821 LUWP| 4600. 00000 4600. 00| 3500. 00000 3500. 00| 2700. 00000 2700. 00
SURFACE SEAL | | |
0031 722-51842 724.000 SYS | 46. 00000 33304. 00| 54. 75000 39639. 00| 50. 00000 36200. 00
BRI DGE DECK OVERLAY | | |
0032 722-51846 1.300 CYS | 300. 00000 390. 00| 300. 00000 390. 00| 300. 00000 390. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0033 722-51852 657.000 SFT | 7.00000 4599. 00| 8. 80000 5781. 60| 8. 00000 5256. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0034 722-60824 724.000 SYS | 5. 00000 3620. 00| 7. 25000 5249. 00| 5. 00000 3620. 00
SURFACE M LLI NG | | [
0035 801-01851 LUWP| 12000. 00000 12000. 00| 23963. 00000 23963. 00| 20000. 00000 20000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0036 801- 06207 2367.000 LFT | 1. 00000 2367. 00| 1. 15000 2722. 05| 1. 00000 2367. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 | N | | |
0037 801- 06640 23.000 EACH 75. 00000 1725. 00| 136. 00000 3128. 00| 90. 00000 2070. 00
CONSTRUCTI ON SIGN, A | | |
0038 801- 06645 12. 000 EACH 35. 00000 420. 00| 62. 00000 744. 00| 35. 00000 420. 00
CONSTRUCTI ON SIGN, B | | |
0039 801-06775 LUWP| 6500. 00000 6500. 00| 6640. 00000 6640. 00| 15000. 00000 15000. 00

MAI NTAI NI NG TRAFFI C | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PACGE : 461 -6

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 303, 460. 52 ROUTE : SR 121
CALL ORDER . 461 CONTRACT ID : B -25710-A COUNTI ES : FAYETTE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1996475 | (6) 35-1618530
| STRUCTURE CONTRACTORS | C & H M EXCAVATI NG | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 808-06713 1104.000 LFT | 0. 50000 552. 00| 0. 50000 552. 00| 0. 35000 386. 40
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0041 808-06714 1285.000 LFT | 0. 50000 642. 50| 0. 50000 642. 50| 0. 35000 449. 75
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0042 808-06716 1307.000 LFT | 0. 80000 1045. 60| 1. 05000 1372. 35| 0. 65000 849. 55
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 292, 952. 35| $ 294, 578. 30| $ 318, 629. 04
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS [ $ 292, 952. 35| $ 294, 578. 30| $ 318, 629. 04




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 481 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 514, 200. 08 ROUTE : SR 650
CALL ORDER . 481 CONTRACT ID : B -25799-A COUNTI ES : MARTI N
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0425032
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D

1 35-1364963 ERBER & M LLI GAN CONSTR  CQ $ 391, 363.15 100. 0000%

2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 401, 648. 43 102. 6280%

3 35-1878024 RAGLE, | NC. $ 409, 754. 96 104. 6994%

4 35-1801998 R INC $ 410, 400. 25 104. 8643%

5  35-0626844 RUDOLPH, J.H & CO $  457,913.18 117. 0046%

6 35 1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 487, 611. 23 124. 5930%

| (1) 35-1364963 | (2) 35-2040801 | (3) 35-1878024

| ERBER & M LLI GAN CONSTR CO. | GOHVANN ASPHALT & CONSTR, || RAGLE, |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

I |
0001 105-06790 6.000 MOS | 1000. 00000 6000. 00| 1200. 00000 7200. 00| 1000. 00000 6000. 00

FIELD OFFI CE, 300 SFT | | |

0002 105- 06845 LUMP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 2200. 00000 2200. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  19000. 00000 19000. 00|  20000. 00000 20000. 00|  20500. 00000 20500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 4000. 00000 4000. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 02240 130.000 SYS | 17. 50000 2275. 00| 12. 00000 1560. 00| 12. 50000 1625. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 591.000 LFT | 5. 00000 2955. 00| 3. 60000 2127. 60| 3. 50000 2068. 50
GUARDRAI L, REMOVE | |

0007 202- 02272 70.000 LFT | 10. 00000 700. 00| 8. 00000 560. 00| 5. 50000 385. 00
PAVED SI DE DI TCH, REMOVE | | [

0008 202-51328 LUMP|  55000. 00000 55000.00]  33000. 00000 33000.00]  26500. 00000 26500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0009 202- 60820 570.000 SYS | 6. 00000 3420. 00| 4. 00000 2280. 00| 5. 00000 2850. 00
SURFACE M LLING ASPHALT | | |

0010 203- 02070 380.000 CYS | 15. 00000 5700. 00| 25. 00000 9500. 00| 20. 00000 7600. 00
BORROW | |

0011 303- 52308 50.000 TON | 20. 00000 1000. 00| 27. 00000 1350. 00| 16. 00000 800. 00
COVPACTED AGGREGATE, O, 53 | | |

0012 406- 05521 830.000 SYS | 0. 90000 747. 00| 0. 80000 664. 00| 0. 86000 713. 80
ASPHALT FOR TACK COAT | | |

0013 601- 01522 2.000 EACH 1500. 00000 3000. 00 1190. 00000 2380. 00| 1190. 00000 2380. 00

GUARDRAI L TRANSI TI ON TYPE TGB | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 481 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 514, 200. 08 ROUTE : SR 650
CALL ORDER . 481 CONTRACT ID : B -25799-A COUNTI ES : MARTI N
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-2040801 | (3) 35-1878024

| ERBER & M LLI GAN CONSTR. CO. | GOHVANN ASPHALT & CONSTR, || RAGLE, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0014 601- 06224 2.000 EACH  36000. 00000 72000.00]  32950. 00000 65900. 00|  32950. 00000 65900. 00
| MPACT ATTENUATOR, CR, WL, TL-2 | |

0015 601-07023 2.000 EACH 3800. 00000 7600. 00| 5300. 00000 10600. 00| 5300. 00000 10600. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |

0016 601- 94689 2.000 EACH 2100. 00000 4200. 00| 2275. 00000 4550. 00| 2275. 00000 4550. 00
GUARDRAI L END TREATMENT, CS | | |

0017 601-99105 56.250 LFT | 15. 00000 843. 75| 13. 60000 765. 00| 13. 60000 765. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |

0018 602- 06639 590.000 LFT | 16. 50000 9735. 00| 19. 00000 11210. 00| 30. 00000 17700. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |

0019 602- 06729 24.000 EACH 8. 00000 192. 00| 7.00000 168. 00| 7. 00000 168. 00
BARRI ER DEL| NEATOR | |

0020 610- 05527 65.000 TON | 110. 00000 7150. 00| 150. 00000 9750. 00| 90. 00000 5850. 00
HVA FOR APPROACHES | | |

0021 610- 06259 148.900 SYS | 53. 50000 7966. 15| 85. 00000 12656. 50| 50. 00000 7445, 00
RE| NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
I'N. I | |

0022 616- 02320 59.000 SYS | 3. 00000 177. 00| 3. 25000 191. 75| 2. 00000 118. 00
GEOTEXTI LES | | |

0023 616- 06405 20.000 TON | 24. 00000 480. 00| 42. 00000 840. 00| 22. 00000 440. 00
Rl PRAP, REVETMENT | | |

0024 621- 01004 1.000 EACH 500. 00000 500. 00| 660. 00000 660. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0025 621- 06559 1000. 000 SYS | 1. 00000 1000. 00| 1. 90000 1900. 00| 1. 35000 1350. 00
MULCHED SEEDI NG, R | | |

0026 702-51005 3.000 CYS | 350. 00000 1050. 00| 900. 00000 2700. 00| 625. 00000 1875. 00
CONCRETE, A, SUBSTRUCTURE | | |

0027 702-51110 2576.000 LBS | 2. 75000 7084. 00| 2. 00000 5152. 00| 2. 50000 6440. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |

0028 703-51030 3078.000 LBS | 0. 65000 2000. 70| 0. 65000 2000. 70| 0. 52000 1600. 56
RElI NFORCI NG STEEL | |

0029 703-51032 57471.000 LBS | 0. 65000 37356. 15| 0. 63000 36206. 73] 0. 60000 34482. 60
RElI NFORCI NG STEEL, EPOXY COATED | |

0030 703- 97936 700. 000 EACH| 8. 80000 6160. 00| 6. 00000 4200. 00| 7. 00000 4900. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0031 704- 51002 179.100 CYS | 300. 00000 53730. 00| 400. 00000 71640. 00| 475. 00000 85072. 50
CONCRETE, C, SUPERSTRUCTURE | | |

0032 706- 05732 2.000 EACH 1000. 00000 2000. 00| 1200. 00000 2400. 00| 900. 00000 1800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |

0033 706- 51020 42.600 CYS | 380. 00000 16188. 00| 425. 00000 18105. 00| 310. 00000 13206. 00

CONCRETE, C, RAILING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON 01/ 02/ 02
481 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 514, 200. 08 ROUTE : SR 650
CALL ORDER . 481 CONTRACT ID : B -25799-A COUNTI ES : MARTI N
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-2040801 | (3) 35-1878024
| ERBER & M LLI GAN CONSTR. QO | GOHVANN ASPHALT & CONSTR., || RAGLE, | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0034 709-51821 LUWP| 5000. 00000 5000. 00| 4710. 00000 4710. 00| 4710. 00000 4710. 00
SURFACE SEAL | | |
0035 710-51870 75.000 SFT | 60. 00000 4500. 00| 50. 00000 3750. 00| 50. 00000 3750. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0036 711-01373 240.000 EACH 15. 00000 3600. 00| 20. 00000 4800. 00| 9. 00000 2160. 00
BOLT , REMOVE | | [
0037 711-96800 2664. 000 EACH| 1. 85000 4928. 40| 1. 65000 4395. 60| 1. 65000 4395. 60
STUD SHEAR CONNECTOR | | [
0038 715-03584 2.000 EACH 350. 00000 700. 00| 500. 00000 1000. 00| 650. 00000 1300. 00
SAFETY METAL END SECTION, 4:1, 18 IN | | |
0039 715-05171 80.000 LFT | 20. 00000 1600. 00| 30. 00000 2400. 00| 22. 00000 1760. 00
PIPE, TYPE 3, CRCULAR 18 IN [ | [
0040 715-46010 2.000 EACH 205. 00000 410. 00| 350. 00000 700. 00| 265. 00000 530. 00
PI PE END SECTION, 18 IN. | | |
0041 715-91361 20.000 LFT | 20. 00000 400. 00| 100. 00000 2000. 00| 40. 00000 800. 00
PIPE, PVC, 6 IN. | | [
0042 724-03276 58.000 LFT | 74. 00000 4292. 00| 90. 00000 5220. 00| 90. 00000 5220. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0043 801-01851 LUVP| 12000. 00000 12000. 00| 15000. 00000 15000. 00| 32000. 00000 32000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0044 801- 06207 2644.000 LFT | 1. 00000 2644. 00| 0. 95000 2511. 80| 0. 95000 2511. 80
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0045 801- 06640 16. 000 EACH 125. 00000 2000. 00| 75. 00000 1200. 00| 159. 00000 2544, 00
CONSTRUCTI ON SI GN, A | | |
0046 801- 06645 6.000 EACH 45, 00000 270. 00| 45. 00000 270. 00| 59. 00000 354. 00
CONSTRUCTI ON SI G, B | | |
0047 801-06775 LUMP| 4500. 00000 4500. 00| 2500. 00000 2500. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | | |
0048 808-06713 1520. 000 LFT | 0. 35000 532. 00| 1. 00000 1520. 00| 0. 44000 668. 80
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0049 808-06714 1520. 000 LFT | 0. 35000 532. 00| 1. 00000 1520. 00| 0. 44000 668. 80
LINE, PAINT, SCOLID, YELLOW 4 IN. | |
0050 808-06716 1245. 000 LFT | 1. 00000 1245. 00| 0. 75000 933. 75| 0. 60000 747. 00
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 391, 363. 15| $ 401, 648. 43| 409, 754. 96
______________________________________________________________________ e
CONTRACT TOTALS | $ 391, 363. 15| $ 401, 648. 43| 409, 754. 96




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PACGE : 481 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 514, 200. 08 ROUTE : SR 650
CALL ORDER . 481 CONTRACT ID : B -25799-A COUNTI ES : MARTI N
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-0626844 | (6) 35-1618530
| CLR, I NC. | RUDOLPH, J.H & CO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 6.000 M5 | 2000. 00000 12000. 00| 3000. 00000 18000. 00| 1200. 00000 7200. 00
FI ELD OFFI CE, 300 SFT | | [

0002 105- 06845 LUMP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 5500. 00000 5500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  20500. 00000 20500. 00|  22800. 00000 22800. 00|  24380. 00000 24380. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 4000. 00000 4000. 00| 4570. 00000 4570. 00| 5800. 00000 5800. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 130.000 SYS | 15. 00000 1950. 00| 38. 00000 4940. 00| 54. 00000 7020. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 591.000 LFT | 3. 50000 2068. 50| 5. 20000 3073. 20 3. 60000 2127. 60
GUARDRAI L, REMOVE | | |

0007 202- 02272 70.000 LFT | 18. 00000 1260. 00| 11. 00000 770. 00| 10. 00000 700. 00
PAVED S| DE DI TCH, REMOVE | | |

0008 202-51328 LUMP|  16000. 00000 16000. 00|  19000. 00000 19000. 00|  38000. 00000 38000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0009 202- 60820 570.000 SYS | 4. 75000 2707. 50| 5. 00000 2850. 00| 5. 50000 3135. 00
SURFACE M LLING ASPHALT | | |

0010 203- 02070 380.000 CYS | 10. 00000 3800. 00| 29. 00000 11020. 00| 26. 00000 9880. 00
BORROW | | |

0011 303-52308 50.000 TON | 70. 00000 3500. 00| 35. 00000 1750. 00| 30. 00000 1500. 00
COVPACTED AGGREGATE, O, 53 | | |

0012 406- 05521 830.000 SYS | 0. 83000 688. 90| 1. 00000 830. 00| 0. 82000 680. 60
ASPHALT FOR TACK COAT | | |

0013 601- 01522 2.000 EACH 1545. 00000 3090. 00| 1625. 00000 3250. 00| 1400. 00000 2800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0014 601- 06224 2.000 EACH  32600. 00000 65200. 00|  32000. 00000 64000. 00|  35000. 00000 70000. 00
| MPACT ATTENUATCR, CR WL, TL-2 | |

0015 601- 07023 2.000 EACH 3700. 00000 7400. 00| 3850. 00000 7700. 00 4000. 00000 8000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |

0016 601- 94689 2.000 EACH 2875. 00000 5750. 00| 3000. 00000 6000. 00| 2100. 00000 4200. 00
GUARDRAI L END TREATMENT, CS | | |

0017 601- 99105 56.250 LFT | 55. 00000 3093. 75| 51. 50000 2896. 88| 12. 50000 703.13
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |

0018 602- 06639 590. 000 LFT | 18. 50000 10915. 00| 29. 50000 17405. 00| 30. 00000 17700. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0019 602- 06729 24.000 EACH 13. 00000 312. 00| 6. 65000 159. 60| 8. 50000 204. 00
BARRI ER DELI NEATCR | |

0020 610- 05527 65.000 TON | 100. 00000 6500. 00| 100. 00000 6500. 00| 95. 00000 6175. 00

HVA FOR APPROACHES | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 481 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 514, 200. 08 ROUTE : SR 650
CALL ORDER . 481 CONTRACT ID : B -25799-A COUNTI ES : MARTI N
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-0626844 | (6) 35-1618530
| CLR, I NC. | RUDOLPH, J.H & CO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 610- 06259 148.900 SYS | 100. 00000 14890. 00| 60. 00000 8934. 00| 70. 00000 10423. 00
REI NFORCED CONCRETE BRI DGE APPRQACH, 12 | | |
IN | | |
0022 616-02320 59.000 SYS | 9. 25000 545. 75| 3. 50000 206. 50| 1. 80000 106. 20
GEOTEXTI LES | | |
0023 616- 06405 20.000 TON | 70. 00000 1400. 00| 30. 00000 600. 00| 26. 00000 520. 00
RI PRAP, REVETNMENT | | |
0024 621-01004 1.000 EACH 200. 00000 200. 00| 715. 00000 715. 00| 670. 00000 670. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06559 1000. 000 SYS | 1. 00000 1000. 00| 2. 00000 2000. 00| 2. 00000 2000. 00
MULCHED SEEDI NG R | | [
0026 702-51005 3.000 CYS | 1000. 00000 3000. 00| 745. 00000 2235. 00| 2500. 00000 7500. 00
CONCRETE, A, SUBSTRUCTURE | | |
0027 702-51110 2576. 000 LBS | 2. 25000 5796. 00| 2. 50000 6440. 00| 4. 10000 10561. 60
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0028 703-51030 3078.000 LBS | 0. 50000 1539. 00| 1. 00000 3078. 00| 0. 50000 1539. 00
REI NFORCI NG STEEL | | [
0029 703-51032 57471.000 LBS | 0. 65000 37356. 15| 0. 95000 54597. 45| 0. 70000 40229.70
REI NFORCI NG STEEL, EPOXY CQATED | | |
0030 703-97936 700. 000 EACH 5. 50000 3850. 00| 6. 50000 4550. 00| 13. 95000 9765. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0031 704-51002 179.100 CYS | 565. 00000 101191. 50| 541. 50000 96982. 65| 600. 00000 107460. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0032 706- 05732 2.000 EACH 1525. 00000 3050. 00| 1400. 00000 2800. 00| 1300. 00000 2600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0033 706- 51020 42.600 CYS | 365. 00000 15549. 00| 365. 00000 15549. 00| 350. 00000 14910. 00
CONCRETE, C, RAILING | | |
0034 709-51821 LUWP| 4850. 00000 4850. 00| 5000. 00000 5000. 00| 4800. 00000 4800. 00
SURFACE SEAL | | |
0035 710-51870 75.000 SFT | 15. 00000 1125. 00| 50. 00000 3750. 00| 90. 00000 6750. 00
REPQOl NTI NG MASONRY | N STRUCTURES | | |
0036 711-01373 240. 000 EACH 2. 15000 516. 00| 12. 00000 2880. 00| 11. 00000 2640. 00
BOLT , REMOVE | | [
0037 711-96800 2664. 000 EACH 1. 55000 4129. 20| 1. 75000 4662. 00| 1. 70000 4528. 80
STUD SHEAR CONNECTOR | | |
0038 715-03584 2.000 EACH 460. 00000 920. 00| 450. 00000 900. 00| 600. 00000 1200. 00
SAFETY METAL END SECTION, 4:1, 18 IN. | | |
0039 715-05171 80. 000 LFT | 27. 35000 2188. 00| 22. 75000 1820. 00| 35. 00000 2800. 00
PIPE, TYPE 3, CRCULAR 18 IN. | | |
0040 715-46010 2.000 EACH 280. 00000 560. 00| 270. 00000 540. 00| 450. 00000 900. 00

PI PE END SECTI ON, 18 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 481 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 514, 200. 08 ROUTE : SR 650
CALL ORDER . 481 CONTRACT ID : B -25799-A COUNTI ES : MARTI N
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-0626844 | (6) 35-1618530
| CLR, I NC. | RUDOLPH, J.H & CO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0041 715-91361 20.000 LFT | 15. 00000 300. 00| 18. 50000 370. 00| 22. 00000 440. 00
PIPE, PVC, 6 IN. | | |
0042 724-03276 58.000 LFT | 165. 00000 9570. 00| 49. 50000 2871. 00| 70. 00000 4060. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0043 801-01851 LUWP| 10150. 00000 10150. 00| 19350. 00000 19350. 00| 14018. 00000 14018. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0044 801- 06207 2644.000 LFT | 1. 00000 2644. 00| 1. 10000 2908. 40| 1. 00000 2644. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0045 801- 06640 16. 000 EACH 100. 00000 1600. 00| 110. 00000 1760. 00| 170. 00000 2720. 00
CONSTRUCTI ON SI GN, A | | |
0046 801- 06645 6. 000 EACH 40. 00000 240. 00| 45. 00000 270. 00| 65. 00000 390. 00
CONSTRUCTI ON SIGN, B | | |
0047 801-06775 LUWP| 6500. 00000 6500. 00| 9500. 00000 9500. 00| 12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | | |
0048 808-06713 1520. 000 LFT | 0. 25000 380. 00| 0. 25000 380. 00| 0. 49000 744. 80
LI NE, PAINT, SCLID, WHITE, 4 IN. | |
0049 808-06714 1520. 000 LFT | 0. 25000 380. 00| 0. 25000 380. 00| 0. 49000 744. 80
LI NE, PAINT, SOLID, YELLOWN 4 IN. | |
0050 808-06716 1245. 000 LFT | 1. 00000 1245. 00| 1. 10000 1369. 50| 1. 80000 2241. 00
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 410, 400. 25| $ 457, 913. 18| $ 487, 611. 23
______________________________________________________________________ e
CONTRACT TOTALS | $ 410, 400. 25| $ 457,913. 18| $ 487, 611. 23




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 491 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 220, 983. 84 ROUTE : US 231
CALL ORDER : 491 CONTRACT 1D : B -25800-A COUNTI ES : JASPER
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 06/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3737017
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1523985 WRTZ & YATES, |NC $ 215, 880. 05 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO CONDI TI ONAL $ 241, 350. 36 117. 0093%
| (1) 35-1523985 | (2) 35-1339168 [
| WRTZ & YATES, |NC. | LAPORTE CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 5.000 M | 1500. 00000 7500. 00| 1050. 00000 5250. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 1106. 90000 1106. 90|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  12000. 00000 12000. 00|  12170. 50000 12170. 50|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 234.000 n2 | 15. 00000 3510. 00| 11. 28000 2639. 52|
PAVEMENT, REMOVE | | |
0005 202- 02241 136.000 m | 4. 20000 571. 20| 3. 65000 496. 40|
GUARDRAI L, REMOVE | | |
0006 202-51133 32.000 m | 2. 60000 83. 20| 2. 25000 72. 00|
RAI LI NG, REMOVE | | |
0007 202-51328 LUMP|  40000. 00000 40000. 00|  45666. 34000 45666. 34|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 364.000 n2 | 9. 00000 3276. 00| 5. 75000 2093. 00|
SURFACE M LLI NG, ASPHALT | | |
0009 202- 96133 30.000 m | 32. 67000 980. 10| 50. 27000 1508. 10|
Pl PE, REMOVE | | |
0010 203- 02000 63.000 n8 | 13. 00000 819. 00| 21. 94000 1382. 22|
EXCAVATI ON,  COMVON | | |
0011 203- 02070 33.000 n8 | 15. 64000 516. 12| 117. 57000 3879. 81|
BORROW | | |
0012 206- 51230 2.000 n8 | 130. 00000 260. 00| 144. 47000 288. 94|
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0013 211- 02060 5.000 n8 | 39. 00000 195. 00| 56. 55000 282. 75|
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303-52308 158.000 My | 16. 50000 2607. 00| 27. 46000 4338. 68|
COVPACTED AGGREGATE, O, 53 | | |
0015 406- 05521 734.000 n2 | 1. 00000 734. 00| 1. 00000 734. 00|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 491 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 220, 983. 84 ROUTE : US 231
CALL ORDER . 491 CONTRACT 1D : B -25800-A COUNTI ES : JASPER
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1339168 [
| WRTZ & YATES, |NC | LAPCRTE CONSTRUCTI ON QO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 601-01522 3.000 EACH 1300. 00000 3900. 00| 1145. 00000 3435. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0017 601-06242 1.000 EACH 15647. 00000 15647. 00| 14225. 00000 14225. 00|
| MPACT ATTENUATOR R2, WL, TL-2 | | [
0018 601- 06424 1.000 EACH 7810. 00000 7810. 00| 7100. 00000 7100. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W, TL-2 | | |
0019 601-94689 3.000 EACH 2200. 00000 6600. 00| 2000. 00000 6000. 00|
GUARDRAI L END TREATMENT, OS | | |
0020 601-97774 1. 000 EACH 952. 00000 952. 00| 850. 00000 850. 00|

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | I

0021 601-99105 76.000 m | 35. 00000 2660. 00| 30. 00000 2280. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0022 602- 06729 6.000 EACH 15. 00000 90. 00| 4.50000 27. 00|
BARRI ER DELI NEATCR | | |
0023 610- 05527 93.000 My | 120. 00000 11160. 00| 150. 00000 13950. 00|
HVA FOR APPROACHES | | |
0024 610- 06257 234.000 n2 | 48. 00000 11232. 00| 73. 97000 17308. 98
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | [ |
0025 616- 02320 36.000 n2 | 7. 20000 259. 20| 10. 40000 374. 40|
GEOTEXTI LES | | |
0026 616- 06405 20.000 My | 40. 00000 800. 00| 54. 72000 1094. 40|
Rl PRAP, REVETMENT | | |
0027 621- 01004 1.000 EACH 450. 00000 450. 00| 375. 00000 375. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06560 500.000 n2 | 1. 30000 650. 00| 1. 04000 520. 00|
MULCHED SEEDI NG, U | | |
0029 621- 06574 30.000 n2 | 42. 00000 1260. 00| 35. 00000 1050. 00|
SODDI NG | | |
0030 702-51863 76.000 EACH 7.00000 532. 00| 10. 44000 793. 44|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0031 703- 51030 3236.000 kg | 1. 32000 4271. 52| 0. 85000 2750. 60|
REI NFORCI NG STEEL | | |
0032 703- 51032 4485.000 kg | 1. 32000 5920. 20| 1. 32000 5920. 20|
REI NFORCI NG STEEL, EPOXY COATED | | |
0033 704-51002 11.200 n8 | 937. 50000 10500. 00| 1999. 45000 22393. 84|
CONCRETE, C, SUPERSTRUCTURE | | |
0034 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1050. 00000 4200. 00|

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 491 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 220, 983. 84 ROUTE : US 231
CALL ORDER . 491 CONTRACT 1D : B -25800-A COUNTI ES : JASPER
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1339168 [
| WRTZ & YATES, |NC | LAPCRTE CONSTRUCTI ON QO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0036 709-51821 LUWP| 2200. 00000 2200. 00| 2500. 00000 2500. 00
SURFACE SEAL | | |
0037 715-02628 1.000 EACH 500. 00000 500. 00| 837. 94000 837.94
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
0038 715-05119 56.000 m | 40. 00000 2240. 00| 67. 58000 3784. 48
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0039 715- 46005 1.000 EACH 150. 00000 150. 00| 445. 70000 445.70
PI PE END SECTION, 375 mm | | [
0040 722-51842 210.000 n2 | 55. 00000 11550. 00| 97. 16000 20403. 60
BRI DGE DECK OVERLAY | | [
0041 722-51846 2.100 nB8 | 395. 00000 829. 50| 395. 00000 829. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0042 722-51852 81.730 n2 | 64. 60000 5279. 76| 73. 56000 6012. 06
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0043 722-60824 195.000 n2 | 9. 00000 1755. 00| 15. 07000 2938. 65
SURFACE M LLI NG | | [
0044 801-04308 16. 000 EACH 350. 00000 5600. 00| 110. 00000 1760. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0045 801- 06605 8.000 EACH 140. 00000 1120. 00| 64. 00000 512. 00
BARRI CADE, I11A | | [
0046 801- 06606 6.000 EACH 170. 00000 1020. 00| 78. 00000 468. 00
BARRI CADE, 111B | | [
0047 801-06625 20. 000 EACH 100. 00000 2000. 00| 56. 00000 1120. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0048 801- 06640 26. 000 EACH 140. 00000 3640. 00| 64. 00000 1664. 00
CONSTRUCTI ON SIGN, A | | |
0049 801- 06645 10. 000 EACH 70. 00000 700. 00| 21. 00000 210. 00|
CONSTRUCTI ON SIGN, B | |
0050 801-06775 LUWP| 5000. 00000 5000. 00| 1242. 33000 1242. 33|
MAI NTAI NI NG TRAFFI C | | [
0051 808-06712 22.000 m | 4. 75000 104. 50| 1. 12000 24. 64|
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0052 808-06713 176.000 m | 4. 75000 836. 00| 1. 12000 197. 12|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0053 808-06714 21.000 m | 4. 75000 99. 75| 1. 12000 23.52]
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0054 808- 75996 5.000 EACH 30. 00000 150. 00| 68. 96000 344. 80|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0055 808- 75998 5.000 EACH 300. 00000 1500. 00| 135. 00000 675. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 491 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 220, 983. 84 ROUTE : US 231
CALL ORDER . 491 CONTRACT 1D : B -25800-A COUNTI ES : JASPER
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1339168 [
| WRTZ & YATES, |NC | LAPCRTE CONSTRUCTI ON QO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 706-51025 22.000 m | 230. 00000 5060. 00| 400. 00000 8800. 00|
CONCRETE, C, RAILING | | |
SECTI ON TOTALS | $ 215, 880. 05| $ 241, 350. 36|
------------------------------------------ e m o m m e e e e e e e e e e et m e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 215, 880. 05| $ 241, 350. 36|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 501 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 269, 477. 05 ROUTE : SR 331
CALL ORDER . 501 CONTRACT 1D : B -25801-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/20/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 5550013
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $  257,607.00 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO CONDI TI ONAL $ 302, 183.37 117. 3040%
3 35-1561256 KASER- SPRAKER CONSTRUCTI ON $ 306, 230.20 118. 8749%
4 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  307,668.98 119. 4334%
| (1) 35-1690004 | (2) 35-1339168 | (3) 35-1561256
| NORTHERN | NDI ANA CONSTRUCTI O LAPCRTE CONSTRUCTI ON CO | KASER- SPRAKER CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 6.000 M5 | 900. 00000 5400. 00| 993. 00000 5958. 00| 1600. 00000 9600. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 3970. 00000 3970. 00| 1143. 00000 1143. 00| 5500. 00000 5500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  13215. 00000 13215.00]  10302. 12000 10302.12|  25700. 00000 25700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 272.000 n2 | 21. 05000 5725. 60| 36. 91000 10039. 52 50. 00000 13600. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 171.880 m | 9. 90000 1701. 61| 25. 00000 4297. 00| 25. 00000 4297. 00
GUARDRAI L, REMOVE | |
0006 202-51133 57.000 m | 17. 60000 1003. 20| 13. 93000 794. 01 37. 00000 2109. 00
RAILING REMOVE | | |
0007 202-51328 LUMP|  19312. 49000 19312. 49|  18714. 99000 18714.99]  12300. 00000 12300. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 51822 414.000 n2 | 12. 75000 5278. 50| 15. 10000 6251. 40| 16. 00000 6624. 00
BRI DGE DECK OVERLAY, REMOVE | |
0009 202- 60820 144.000 n2 | 13. 05000 1879. 20| 28. 99000 4174. 56| 9. 00000 1296. 00
SURFACE M LLING ASPHALT | | |
0010 202- 60822 414.000 n2 | 16. 25000 6727. 50| 12. 48000 5166. 72| 3. 00000 1242. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0011 303-52308 96.000 My | 34. 15000 3278. 40| 34. 22000 3285. 12| 35. 00000 3360. 00
COVPACTED AGGREGATE, O, 53 | | |
0012 404- 05511 278.000 n2 | 6. 00000 1668. 00| 6. 00000 1668. 00| 6. 50000 1807. 00
SEAL COAT, 2 | | |
0013 406- 05521 144.000 n2 | 2.00000 288. 00| 2. 00000 288. 00| 2.00000 288. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 501 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 269, 477. 05 ROUTE : SR 331
CALL ORDER . 501 CONTRACT 1D : B -25801-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1339168 | (3) 35-1561256
| NORTHERN | NDI ANA CONSTRUCTI Q LAPORTE CONSTRUCTI ON CO | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 601-01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1275. 00000 5100. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0016 601-04746 2.000 EACH 4600. 00000 9200. 00| 4600. 00000 9200. 00| 4900. 00000 9800. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0017 601- 94689 3.000 EACH 2200. 00000 6600. 00| 2200. 00000 6600. 00| 2350. 00000 7050. 00
GUARDRAI L END TREATMENT, OS | | [
0018 601-97774 1.000 EACH 900. 00000 900. 00| 900. 00000 900. 00| 950. 00000 950. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | |

0019 601- 99105 144.780 m | 32. 00000 4632. 96 32. 00000 4632. 96 35. 00000 5067. 30
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0020 602- 06639 18.000 m | 50. 65000 911. 70| 295. 79000 5324. 22| 100. 00000 1800. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0021 602- 06646 75.000 m | 50. 65000 3798. 75| 119. 34000 8950. 50| 80. 00000 6000. 00
TEMPORARY CONCRETE BARRI ER | | |

0022 602- 06729 14.000 EACH 5. 00000 70. 00| 5. 00000 70. 00| 10. 00000 140. 00
BARRI ER DELI NEATCR | |

0023 610- 05527 156.700 My | 95. 00000 14886. 50| 95. 00000 14886. 50| 100. 00000 15670. 00
HVA FOR APPROACHES | | |

0024 610- 06259 266.000 n2 | 62. 60000 16651. 60| 96. 90000 25775. 40| 60. 00000 15960. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [

0025 616- 02320 444.000 n2 | 4. 35000 1931. 40| 4. 62000 2051. 28| 4.50000 1998. 00
GEOTEXTI LES | | |

0026 616- 06405 245.800 My | 30. 90000 7595. 22| 63. 19000 15532. 10| 45. 00000 11061. 00
Rl PRAP, REVETMENT | | |

0027 619- 93790 LUMP| 9086. 00000 9086.00]  13500. 00000 13500. 00|  11000. 00000 11000. 00
CLEAN AND EPOXY COAT EXI STING PI LES | | |

0028 702-51863 390. 000 EACH| 7. 70000 3003. 00| 14. 71000 5736. 90| 8. 00000 3120. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0029 703- 01540 34.000 EACH 10. 60000 360. 40| 59. 73000 2030. 82| 28. 00000 952. 00
THREADED TI E BAR ASSEMBLY | | |

0030 703- 51030 3662.000 kg | 1. 15000 4211. 30| 0. 97000 3552. 14] 1. 40000 5126. 80
REI NFORCI NG STEEL | |

0031 703-51032 2298.000 kg | 1. 35000 3102. 30| 1. 73000 3975. 54 2. 20000 5055. 60
REI NFORCI NG STEEL, EPOXY COATED | |

0032 706- 05732 4.000 EACH 1340. 00000 5360. 00| 1050. 00000 4200. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0033 706-51020 14.100 n8 | 600. 00000 8460. 00| 425. 00000 5992. 50| 775. 00000 10927. 50
CONCRETE, C, RAILING | |

0034 708-51813 10.000 n2 | 1250. 00000 12500. 00| 1050. 00000 10500. 00| 800. 00000 8000. 00

PNEUMATI CALLY PLACED MORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PACGE : 501 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 269, 477. 05 ROUTE : SR 331
CALL ORDER . 501 CONTRACT 1D : B -25801-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1339168 | (3) 35-1561256
| NORTHERN | NDI ANA CONSTRUCTI Q LAPORTE CONSTRUCTI ON CO | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 709-51821 LUWP| 1690. 00000 1690. 00| 2500. 00000 2500. 00| 3900. 00000 3900. 00
SURFACE SEAL | | |
0036 722-51842 414.000 n2 | 75. 00000 31050. 00| 110. 38000 45697. 32| 100. 00000 41400. 00
BRI DGE DECK OVERLAY | | |
0037 722-51846 3.200 nB | 395. 00000 1264. 00| 395. 00000 1264. 00| 395. 00000 1264. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0038 722-51852 41.000 n2 | 135. 00000 5535. 00| 72. 54000 2974. 14| 125. 00000 5125. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0039 727-90308 37.000 m | 88. 85000 3287. 45| 100. 00000 3700. 00| 80. 00000 2960. 00
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0040 727-90309 13.600 L | 115. 00000 1564. 00| 24. 00000 326. 40| 40. 00000 544. 00
EPOXY | NJECTI ON, EPOXY MATERI AL | | [
0041 727-93560 LUWP| 1735. 00000 1735. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
EPOXY | NJECTI ON, FURNI SH NG EQUI PVENT | | |
0042 801-01851 LUVP| 14600. 00000 14600. 00| 13900. 00000 13900. 00| 17500. 00000 17500. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0043 801- 06203 140.000 m | 0. 25000 35. 00| 0. 25000 35. 00| 0. 50000 70. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0044 801- 06207 1422.000 m | 2. 62000 3725. 64| 2. 62000 3725. 64| 3. 00000 4266. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0045 801- 06577 10.800 m | 2.62000 28. 30| 2.62000 28. 30| 5. 00000 54. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
600 mMm | | |
0046 801- 06606 6. 000 EACH| 75. 00000 450. 00| 75. 00000 450. 00| 100. 00000 600. 00
BARRI CADE, |11B | | |
0047 801-06640 17.000 EACH 60. 00000 1020. 00| 60. 00000 1020. 00| 75. 00000 1275. 00
CONSTRUCTI ON SIGN, A | | |
0048 801- 06645 2.000 EACH 20. 00000 40. 00| 20. 00000 40. 00| 25. 00000 50. 00
CONSTRUCTI ON SIGN, B | |
0049 801-06775 LUWP| 1300. 00000 1300. 00| 1455. 29000 1455. 29| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | [
0050 808-06712 116.000 m | 0. 65000 75. 40| 0. 65000 75. 40| 1. 00000 116. 00
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0051 808-06713 330.000 m | 0. 65000 214. 50| 0. 65000 214. 50| 0. 80000 264. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0052 808-06716 594.000 m | 1. 32000 784. 08| 1. 32000 784. 08| 1. 50000 891. 00
LI NE, REMOVE | | |
0053 601-01701 1.000 EACH 1700. 00000 1700. 00| 1700. 00000 1700. 00| 1850. 00000 1850. 00

GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 501 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 269, 477. 05 ROUTE : SR 331
CALL ORDER . 501 CONTRACT 1D : B -25801-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1339168 | (3) 35-1561256
| NORTHERN | NDI ANA CONSTRUCTI Q LAPORTE CONSTRUCTI ON CO | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 257, 607. 00| $ 302, 183. 37| $ 306, 230. 20
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 257, 607. 00| $ 302, 183. 37| $ 306, 230. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 501 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 269, 477. 05 ROUTE : SR 331
CALL ORDER . 501 CONTRACT 1D : B -25801-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1817530 | |
| PI ONEER ASSOCI ATES, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |

|
0001 105- 06790 6.000 MOS | 1000. 00000 6000. 00| |
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUMP| 5000. 00000 5000. 00| [
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  15120. 00000 15120. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 272.000 n2 | 22.10000 6011. 20| [
PAVEMENT, REMOVE | | |
0005 202- 02241 171.880 m | 25. 00000 4297. 00| [
GUARDRAI L, REMOVE | [ [
0006 202-51133 57.000 m | 30. 00000 1710. 00| |
RAI LI NG REMOVE | | [
0007 202-51328 LUMP|  32973. 00000 32973. 00| [
PRESENT STRUCTURE, REMOVE PORTI ONS | [ [
0008 202-51822 414.000 n2 | 20. 00000 8280. 00| |
BRI DGE DECK OVERLAY, REMOVE | | [
0009 202- 60820 144.000 n2 | 24. 50000 3528. 00| [
SURFACE M LLI NG ASPHALT | [ [
0010 202- 60822 414.000 n2 | 15. 70000 6499. 80| |
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | [ |
0011 303-52308 96.000 My | 40. 00000 3840. 00| |
COMPACTED AGGREGATE, O, 53 | | |
0012 404- 05511 278.000 n2 | 10. 00000 2780. 00| |
SEAL COAT, 2 | | |
0013 406- 05521 144.000 n2 | 2.00000 288. 00| |
ASPHALT FOR TACK COAT | | [
0014 601- 01522 4.000 EACH| 1200. 00000 4800. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0016 601- 04746 2.000 EACH 4600. 00000 9200. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0017 601- 94689 3.000 EACH| 2200. 00000 6600. 00| |
GUARDRAI L END TREATMENT, OS | | |
0018 601-97774 1.000 EACH| 900. 00000 900. 00| |
|
0019 601- 99105 144.780 m | 32. 00000 4632. 96| [
GUARDRAI L, WBEAM 1.905 m SPACI NG | [ |
0020 602- 06639 18.000 m | 95. 70000 1722. 60| [
|

TEMPORARY CONCRETE BARRI ER, ANCHORED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 501 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 269, 477. 05 ROUTE : SR 331
CALL ORDER . 501 CONTRACT 1D : B -25801-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1817530 | |
| Pl ONEER ASSOCOI ATES, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0021 602- 06646 75.000 m | 80. 90000 6067. 50| |
TEMPORARY CONCRETE BARR! ER | | |
0022 602-06729 14.000 EACH 5. 00000 70. 00| |
BARRI ER DELI NEATOR | [ [
0023 610- 05527 156.700 My | 95. 00000 14886. 50| |
HVA FOR APPROACHES | [ [
0024 610- 06259 266.000 n2 | 63. 00000 16758. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0025 616- 02320 444,000 n2 | 3. 50000 1554. 00| |
GEOTEXTI LES | | |
0026 616- 06405 245.800 My | 89. 50000 21999. 10| |
RI PRAP, REVETNMENT | | |
0027 619-93790 LUWP| 9600. 00000 9600. 00| |
CLEAN AND EPOXY CQOAT EXI STI NG PI LES | [ [
0028 702-51863 390. 000 EACH 7.90000 3081. 00| |
FI ELD DRI LLED HOLE | N CONCRETE [ [ [
0029 703-01540 34.000 EACH 12. 00000 408. 00| |
THREADED TI E BAR ASSEMBLY | | |
0030 703-51030 3662. 000 kg | 1. 30000 4760. 60| |
REI NFORCI NG STEEL | [ |
0031 703-51032 2298.000 kg | 1. 60000 3676. 80| |
REI NFORCI NG STEEL, EPOXY COATED | | [
0032 706- 05732 4.000 EACH 1460. 00000 5840. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0033 706-51020 14.100 nB | 590. 00000 8319. 00| |
CONCRETE, C, RAILING | | |
0034 708-51813 10.000 n2 | 1000. 00000 10000. 00| |
PNEUMATI CALLY PLACED MORTAR [ [ [
0035 709-51821 LUWP| 4250. 00000 4250. 00| |
SURFACE SEAL | [ |
0036 722-51842 414.000 n2 | 79. 10000 32747. 40| |
BRI DGE DECK OVERLAY | [ |
0037 722-51846 3.200 nm8 | 395. 00000 1264. 00| |
BRI DGE DECK OVERLAY, ADDI Tl ONAL | |
0038 722-51852 41.000 n2 | 66. 60000 2730. 60| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0039 727-90308 37.000 m | 75. 00000 2775. 00| |
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0040 727-90309 13.600 L | 35. 00000 476. 00| |
I I

EPOXY | NDECTI ON, EPOXY MATERI AL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 501 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 269, 477. 05 ROUTE : SR 331
CALL ORDER . 501 CONTRACT 1D : B -25801-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1817530 | |
| Pl ONEER ASSOCOI ATES, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0041 727-93560 LUWP| 900. 00000 900. 00| |
EPOXY | NJECTI ON, FURNI SHI NG EQUI PMENT | |
0042 801-01851 LUWP| 13900. 00000 13900. 00| |
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0043 801- 06203 140.000 m | 0. 25000 35. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0044 801- 06207 1422.000 m | 2. 62000 3725. 64| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0045 801- 06577 10.800 m | 2.62000 28. 30| |
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
600 mMm | | |
0046 801- 06606 6.000 EACH 75. 00000 450. 00| |
BARRI CADE, 111B | | |
0047 801- 06640 17.000 EACH 60. 00000 1020. 00| |
CONSTRUCTI ON SI GN, A | [ [
0048 801- 06645 2.000 EACH 20. 00000 40. 00| |
CONSTRUCTI ON SI G\, B | [ [
0049 801-06775 LUWP| 9350. 00000 9350. 00| |
MAI NTAI NI NG TRAFFI C | | [
0050 808-06712 116.000 m | 0. 65000 75. 40| |
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0051 808-06713 330.000 m | 0. 65000 214. 50| |
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0052 808-06716 594.000 m | 1. 32000 784. 08| |
LI NE, REMOVE | | |
0053 601-01701 1.000 EACH 1700. 00000 1700. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | [ |
SECTI ON TOTALS | $ 307, 668. 98| |

$ 307, 668.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 511 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 550, 685. 39 ROUTE : US 231
CALL ORDER . bl1l1 CONTRACT ID : B -25802-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 06/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 0432020
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC. $ 466, 771.34 100. 0000%
2 35-1618530 ANERI CAN CONTRACTI NG & SERVI CES $  473,570.56 101. 4566%
3 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $  476,347.09 102. 0514%
4 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  498,731.30 106. 8470%
5  35-1447641 STRUCTURE CONTRACTORS $  498,988.90 106. 9022%
6 35-1381845 HARVEY, GEORGE R & SON, INC. $  553,896.48 118. 6654%
| (1) 35-1523985 | (2) 35-1618530 | (3) 35-0906416
| WRTZ & YATES, |NC. | AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 06790 5.000 M5 | 1500. 00000 7500. 00| 1500. 00000 7500. 00| 1291. 02000 6455. 10
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 2500. 00000 2500. 00| 2347. 31000 2347.31
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  23500. 00000 23500. 00|  23817. 35000 23817. 35
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 92.000 n2 | 18. 00000 1656. 00| 25. 00000 2300. 00| 28. 07000 2582. 44
PAVEMENT, REMOVE | | |
0005 202- 02241 263.000 m | 9. 00000 2367. 00| 7.00000 1841. 00| 7. 93000 2085. 59
GUARDRAI L, REMOVE | |
0006 202- 51328 LUMP|  20000. 00000 20000.00]  25000. 00000 25000.00|  18897. 28000 18897. 28
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 51822 1669. 000 n2 | 4.00000 6676. 00| 4. 00000 6676. 00| 4. 79000 7994. 51
BRI DGE DECK OVERLAY, REMOVE | |
0008 202- 60820 268.000 n2 | 4. 00000 1072. 00| 4.00000 1072. 00| 7. 02000 1881. 36
SURFACE M LLING ASPHALT | | |
0009 211- 06467 4.000 n8 | 37. 50000 150. 00| 150. 00000 600. 00| 76. 75000 307. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0010 303- 52308 62.000 My | 15. 35000 951. 70| 30. 00000 1860. 00| 27. 46000 1702. 52
COVPACTED AGGREGATE, O, 53 | | |
0011 406- 05521 343.000 n2 | 0. 20000 68. 60| 0. 12000 41. 16| 0. 11000 37.73
ASPHALT FOR TACK COAT [ | |
0012 601- 01522 4.000 EACH 1300. 00000 5200. 00| 1250. 00000 5000. 00| 1219. 47000 4877. 88
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0013 601- 01625 2.000 EACH 1975. 00000 3950. 00| 1900. 00000 3800. 00| 1862. 93000 3725. 86

GUARDRAI L CONNECTOR SYSTEM W BEAM | I I
CURVED, 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 511 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 550, 685. 39 ROUTE : US 231
CALL ORDER . bl1l1 CONTRACT ID : B -25802-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1618530 | (3) 35-0906416
| WRTZ & YATES, |NC | AMERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0014 601-01700 2.000 EACH 1750. 00000 3500. 00| 1675. 00000 3350. 00| 1634. 60000 3269. 20
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0015 601-04746 2.000 EACH 5300. 00000 10600. 00| 5000. 00000 10000. 00| 5033. 55000 10067. 10
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0016 601-94689 4.000 EACH 2100. 00000 8400. 00| 2100. 00000 8400. 00| 2210. 61000 8842. 44
GUARDRAI L END TREATMENT, OS | | |
0017 601-99105 625.000 m | 32. 50000 20312. 50| 31. 00000 19375. 00| 30. 48000 19050. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0018 602- 06639 262.000 m | 65. 00000 17030. 00] 80. 00000 20960. 00| 54. 33000 14234. 46
TEMPORARY CONCRETE BARRI ER,  ANCHORED | |
0019 602-06729 20. 000 EACH 14. 00000 280. 00| 7.50000 150. 00| 8. 22000 164. 40
BARRI ER DELI NEATCOR | | |
0020 610- 05527 230.000 My | 147. 00000 33810. 00| 85. 00000 19550. 00| 83. 51000 19207. 30
HVA FOR APPROACHES | | [
0021 610- 06257 176.000 n2 | 50. 00000 8800. 00| 70. 00000 12320. 00| 66. 99000 11790. 24
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | |
0022 616- 02320 2442.000 n2 | 4. 00000 9768. 00| 2. 25000 5494, 50| 1. 82000 4444. 44
GEOTEXTI LES | | [
0023 616- 05688 544.000 My | 22. 06000 12000. 64| 23. 00000 12512. 00| 36. 87000 20057. 28
R PRAP, CLASS 1 | | [
0024 616- 06405 942.000 My | 22. 04000 20761. 68| 19. 00000 17898. 00| 18. 76000 17671. 92
R PRAP, REVETMENT | | [
0025 621-01004 2.000 EACH 500. 00000 1000. 00| 300. 00000 600. 00| 285. 41000 570. 82
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621- 06559 500.000 n2 | 4. 00000 2000. 00| 2. 50000 1250. 00| 2. 55000 1275. 00
MULCHED SEEDI NG R | | |
0027 621-06574 42.000 n2 | 22. 00000 924. 00| 19. 00000 798. 00| 18. 68000 784. 56
SODDI NG | | |
0028 702-51005 7.600 n8 | 921. 00000 6999. 60| 850. 00000 6460. 00| 1414. 38000 10749. 29
CONCRETE, A, SUBSTRUCTURE | | |
0029 702-51863 1180. 000 EACH| 5. 00000 5900. 00| 9. 00000 10620. 00| 5. 46000 6442. 80
FI ELD DRI LLED HOLE | N CONCRETE | | |
0030 703-51030 2132.000 kg | 1. 21000 2579. 72| 1. 25000 2665. 00| 1. 32000 2814. 24
REI NFORCI NG STEEL | | [
0031 703-51032 10840.000 kg | 1. 37000 14850. 80| 1. 40000 15176. 00| 1. 47000 15934. 80
REI NFORCI NG STEEL, EPOXY CQATED | | |
0032 703-97936 80. 000 EACH| 12. 00000 960. 00| 17. 50000 1400. 00| 12. 91000 1032. 80

THREADED Tl E BAR ASSEMBLY, EPOXY COATED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 511 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 550, 685. 39 ROUTE : US 231
CALL ORDER . bl1l1 CONTRACT ID : B -25802-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1618530 | (3) 35-0906416
| WRTZ & YATES, |NC | AMERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 704- 51002 8.400 nB8 | 1047. 62000 8800. 01| 600. 00000 5040. 00| 1677. 44000 14090. 50
CONCRETE, C, SUPERSTRUCTURE | | |
0034 706-05732 4.000 EACH 1200. 00000 4800. 00| 1150. 00000 4600. 00| 985. 95000 3943. 80
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0035 706-51025 242.000 m | 131. 00000 31702. 00| 100. 00000 24200. 00| 97. 08000 23493. 36
CONCRETE, C, RAILING | | |
0036 708-51813 20.000 n2 | 1600. 00000 32000. 00| 1350. 00000 27000. 00| 1351. 73000 27034. 60
PNEUMATI CALLY PLACED MORTAR [ [ [
0037 709-51821 LUVP| 5000. 00000 5000. 00| 4800. 00000 4800. 00| 4255. 16000 4255. 16
SURFACE SEAL | | |
0038 722-51401 5.000 n2 | 216. 00000 1080. 00| 200. 00000 1000. 00| 395. 29000 1976. 45
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0039 722-51842 1602.000 n2 | 34. 00000 54468. 00| 40. 00000 64080. 00| 49. 85000 79859. 70
BRI DGE DECK OVERLAY | | |
0040 722-51846 17.000 n8 | 395. 00000 6715. 00| 395. 00000 6715. 00| 395. 00000 6715. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0041 722-51852 251.000 n2 | 65. 00000 16315. 00| 100. 00000 25100. 00| 80. 55000 20218. 05
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 722-60824 1669.000 n2 | 4. 00000 6676. 00| 2. 50000 4172. 50| 0. 28000 467. 32
SURFACE M LLI NG | | [
0043 724-51925 30.000 m | 280. 00000 8400. 00| 450. 00000 13500. 00| 296. 49000 8894. 70
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0044 801-01851 LUVP| 15000. 00000 15000. 00| 20000. 00000 20000. 00| 11416. 28000 11416. 28
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0045 801- 04308 2.000 EACH 400. 00000 800. 00| 175. 00000 350. 00| 166. 06000 332.12
ROAD CLOSURE SI GN ASSEMBLY | | |
0046 801-06203 308.000 m | 1. 44000 443. 52| 0. 55000 169. 40| 0. 56000 172. 48
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0047 801-06207 1165.000 m | 3. 68000 4287. 20| 3. 25000 3786. 25| 3. 28000 3821. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0048 801- 06605 2.000 EACH 200. 00000 400. 00| 80. 00000 160. 00| 72. 65000 145. 30
BARRI CADE, |11A | | [
0049 801- 06640 37.000 EACH 140. 00000 5180. 00| 70. 00000 2590. 00| 93. 41000 3456. 17
CONSTRUCTI ON SI GN, A | | |
0050 801- 06645 10. 000 EACH 80. 00000 800. 00| 30. 00000 300. 00| 32. 17000 321.70
CONSTRUCTI ON SI G\, B | | [
0051 801-06775 LUWP| 10000. 00000 10000. 00| 12000. 00000 12000. 00| 17487. 42000 17487. 42
MAI NTAI NI NG TRAFFI C | | |
0052 808- 06368 3.700 m | 35. 00000 129. 50| 9. 00000 33. 30| 9. 19000 34.00

TRANSVERSE MARKI NG, REMOVE | | |



ENG NEER S ESTI MATE: $ 550, 685. 39
CALL CRDER : 511
LETTI NG DATE : 12/19/01 10: 00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -25802-A

CRAWFCRDSVI LLE DI STRI CT

COUNTI ES

DATE : 01/02/02
PACGE : 511 -4

RQUTE : US 231

PUTNAM

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0053 808-06713 615.000 m
LINE, PAINT, SCLID, WHITE, 100 mm

0054 808-06714 758.000 m
LINE, PAINT, SCLID, YELLOW 100 nm

0055 808-06716 910.000 m
LI NE, REMOVE

0056 808- 75297 3.700 m

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 600mm

| (1) 35-1523985
| WRTZ & YATES,

0057 808- 75996 8.000 EACH

SNOWPLOMBLE RAI SED PAVEMENT MARKER,
REMOVE
0058 808- 75998
SNOWPLOWABLE RAI SED PAVEMENT NMARKER
SECTI ON TOTALS

CONTRACT TOTALS

14.000 EACH|

20.

120.

UNI'T PR CE

I
ANOUNT]|

| (2) 35-1618530
| AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS CONSTRUCTI ON

UNI T PRI CE

12.

40.

75.

| (3) 35-0906416

AIVDJNT|I
215. 25|
265. 30I
1410. 5oI

I
44. 40|
I

I
320. 00|

|
1050. 00|

I
473, 570. 56|

473, 570. 56|

UNT PRI CE AMOUNT
0. 36000 221. 40
0. 36000 272.88
1. 57000 1428. 70
10. 93000 40. 44
14. 53000 116. 24
72. 65000 1017. 10

$ 476, 347. 09

$ 476, 347.09




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 511 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 550, 685. 39 ROUTE : US 231
CALL ORDER . bl1l1 CONTRACT ID : B -25802-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1447641 | (6) 35-1381845
| ERBER & M LLI GAN CONSTR. CO. | STRUCTURE CONTRACTORS | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-06790 5.000 M35 | 1000. 00000 5000. 00| 1150. 00000 5750. 00| 1500. 00000 7500. 00

FI ELD OFFI CE, 27.9 n2 [ [ [

0002 105- 06845 LUWP| 3500. 00000 3500. 00| 1500. 00000 1500. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENG NEERI NG | | |

0003 110- 01001 LUMP|  25000. 00000 25000. 00]  24500. 00000 24500. 00|  27500. 00000 27500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0004 202- 02240 92.000 n2 | 20. 00000 1840. 00| 65. 00000 5980. 00| 30. 00000 2760. 00
PAVEMENT, REMOVE | | [

0005 202- 02241 263.000 m | 6. 50000 1709. 50| 7.50000 1972. 50| 7. 75000 2038. 25
GUARDRAI L, REMOVE | |

0006 202-51328 LUMP|  27000. 00000 27000.00]  46000. 00000 46000. 00|  44650. 00000 44650. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0007 202-51822 1669. 000 n2 | 6. 00000 10014. 00| 8. 00000 13352. 00| 7. 75000 12934. 75
BRI DGE DECK OVERLAY, REMOVE | |

0008 202- 60820 268.000 n2 | 3. 50000 938. 00| 8. 00000 2144. 00| 8. 30000 2224. 40
SURFACE M LLI NG ASPHALT | | [

0009 211- 06467 4.000 n8 | 28. 00000 112. 00| 185. 00000 740. 00| 50. 00000 200. 00
AGGREGATE FOR END BENT BACKFI LL | | [

0010 303-52308 62.000 My | 24. 00000 1488. 00| 32. 00000 1984. 00| 40. 00000 2480. 00
COVPACTED AGGREGATE, O 53 | | [

0011 406- 05521 343.000 n2 | 0. 15000 51. 45| 0. 10000 34. 30| 0. 30000 102. 90
ASPHALT FOR TACK COAT | | |

0012 601- 01522 4.000 EACH 1225. 00000 4900. 00| 1200. 00000 4800. 00| 1316. 00000 5264. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0013 601- 01625 2.000 EACH 1850. 00000 3700. 00| 1850. 00000 3700. 00| 2010. 00000 4020. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ [ |

0014 601- 01700 2.000 EACH 1650. 00000 3300. 00| 1625. 00000 3250. 00| 1764. 00000 3528. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |

0015 601- 04746 2.000 EACH 4800. 00000 9600. 00| 5000. 00000 10000. 00| 5432. 00000 10864. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0016 601- 94689 4.000 EACH 2000. 00000 8000. 00| 2000. 00000 8000. 00| 2162. 00000 8648. 00
GUARDRAI L END TREATMENT, CS | | |

0017 601-99105 625.000 m | 35. 00000 21875. 00| 30. 50000 19062. 50| 32. 75000 20468. 75
GUARDRAI L, WBEAM 1.905 m SPACI NG | |

0018 602- 06639 262.000 m | 50. 00000 13100. 00| 57. 00000 14934. 00| 85. 00000 22270. 00
TEMPORARY CONCRETE BARRI ER,  ANCHORED | | |

0019 602- 06729 20.000 EACH| 8. 00000 160. 00| 12. 00000 240. 00| 8. 00000 160. 00

BARRI ER DELI NEATCR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PACGE : 511 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 550, 685. 39 ROUTE : US 231
CALL ORDER : 511 CONTRACT 1D : B -25802-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | (5) 35-1447641 | (6) 35-1381845
| ERBER & M LLI GAN CONSTR  CO. | STRUCTURE CONTRACTORS | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0020 610- 05527 230.000 My | 100. 00000 23000. 00| 82. 50000 18975. 00| 150. 00000 34500. 00
HVA FOR APPROACHES | |
0021 610- 06257 176.000 n2 | 57. 50000 10120. 00| 62. 00000 10912. 00| 70. 00000 12320. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0022 616- 02320 2442.000 n2 | 3. 00000 7326. 00| 4. 00000 9768. 00| 3. 00000 7326. 00
GEOTEXTI LES | | |
0023 616- 05688 544.000 My | 35. 00000 19040. 00| 55. 00000 29920. 00| 53. 00000 28832. 00
RI PRAP, CLASS 1 | | |
0024 616- 06405 942.000 My | 24. 00000 22608. 00| 21. 00000 19782. 00| 23. 00000 21666. 00
Rl PRAP, REVETMENT | | |
0025 621- 01004 2.000 EACH 500. 00000 1000. 00| 300. 00000 600. 00| 325. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0026 621- 06559 500.000 n2 | 1. 00000 500. 00| 3. 25000 1625. 00| 2. 85000 1425. 00
MULCHED SEEDI NG R | | |
0027 621-06574 42.000 n2 | 10. 00000 420. 00| 20. 00000 840. 00| 20. 70000 869. 40
SODDI NG | | |
0028 702- 51005 7.600 n8 | 900. 00000 6840. 00| 1400. 00000 10640. 00| 650. 00000 4940. 00
CONCRETE, A, SUBSTRUCTURE | | |
0029 702-51863 1180. 000 EACH 7. 50000 8850. 00| 6. 50000 7670. 00| 5. 50000 6490. 00
FI ELD DRI LLED HOLE | N CONCRETE [ |
0030 703-51030 2132.000 kg | 1. 80000 3837. 60| 1. 30000 2771. 60| 1. 30000 2771. 60
REl NFORCI NG STEEL | |
0031 703-51032 10840.000 kg | 1. 80000 19512. 00| 1. 55000 16802. 00| 1. 45000 15718. 00
REI NFORC| NG STEEL, EPOXY COATED | |
0032 703-97936 80.000 EACH 12. 00000 960. 00| 12. 00000 960. 00| 12. 00000 960. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0033 704- 51002 8.400 nB8 | 1000. 00000 8400. 00| 1400. 00000 11760. 00| 750. 00000 6300. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0034 706- 05732 4.000 EACH| 1100. 00000 4400. 00| 1200. 00000 4800. 00| 1320. 00000 5280. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0035 706- 51025 242.000 m | 128. 00000 30976. 00| 125. 00000 30250. 00| 140. 00000 33880. 00
CONCRETE, C, RAILING | | |
0036 708-51813 20.000 n2 | 1550. 00000 31000. 00| 450. 00000 9000. 00| 1700. 00000 34000. 00
PNEUVATI CALLY PLACED MORTAR | | |
0037 709-51821 LUNP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5300. 00000 5300. 00
SURFACE SEAL | | |
0038 722-51401 5.000 n2 | 250. 00000 1250. 00| 220. 00000 1100. 00| 500. 00000 2500. 00
BRI DGE DECK PATCHI NG FULL DEPTH [ | |
0039 722-51842 1602.000 n2 | 44. 00000 70488. 00| 38. 00000 60876. 00| 46. 00000 73692. 00

BRI DGE DECK OVERLAY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 511 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 550, 685. 39 ROUTE : US 231
CALL ORDER . bl1l1 CONTRACT ID : B -25802-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1447641 | (6) 35-1381845
| ERBER & M LLI GAN CONSTR. CO. | STRUCTURE CONTRACTORS | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 722-51846 17.000 n8 | 395. 00000 6715. 00| 395. 00000 6715. 00| 395. 00000 6715. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0041 722-51852 251.000 n2 | 75. 00000 18825. 00| 70. 00000 17570. 00| 60. 00000 15060. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 722-60824 1669.000 n2 | 2.50000 4172. 50| 4. 00000 6676. 00| 4. 00000 6676. 00
SURFACE M LLI NG | | [
0043 724-51925 30.000 m | 300. 00000 9000. 00| 300. 00000 9000. 00| 297. 00000 8910. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ | |
0044 801-01851 LUWP| 24000. 00000 24000. 00| 12000. 00000 12000. 00| 14000. 00000 14000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0045 801- 04308 2.000 EACH 200. 00000 400. 00| 160. 00000 320. 00| 188. 00000 376. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0046 801- 06203 308.000 m | 1. 00000 308. 00| 0. 50000 154. 00| 0. 60000 184. 80
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0047 801- 06207 1165.000 m | 3. 25000 3786. 25| 3. 12000 3634. 80| 3. 68000 4287. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0048 801- 06605 2.000 EACH 100. 00000 200. 00| 70. 00000 140. 00| 83. 00000 166. 00
BARRI CADE, |11A | | |
0049 801- 06640 37.000 EACH 90. 00000 3330. 00| 60. 00000 2220. 00| 70. 00000 2590. 00
CONSTRUCTI ON SI GN, A | | |
0050 801- 06645 10. 000 EACH 30. 00000 300. 00| 30. 00000 300. 00| 35. 00000 350. 00
CONSTRUCTI ON SIGN, B | | |
0051 801-06775 LUWP| 7000. 00000 7000. 00| 15000. 00000 15000. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
0052 808- 06368 3.700 m | 10. 00000 37. 00| 9. 00000 33. 30| 10. 50000 38. 85
TRANSVERSE MARKI NG REMOVE | | [
0053 808-06713 615.000 m | 0. 50000 307. 50| 0. 50000 307. 50| 0. 40000 246. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0054 808-06714 758.000 m | 0. 50000 379. 00| 0. 50000 379. 00| 0. 40000 303. 20
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0055 808- 06716 910.000 m | 2. 00000 1820. 00| 1. 60000 1456. 00| 1. 75000 1592. 50
LI NE, REMOVE | | [
0056 808- 75297 3.700 m | 15. 00000 55. 50| 12. 00000 44. 40| 12. 40000 45, 88
|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 600mm | | |

0057 808- 75996 8.000 EACH 20. 00000 160. 00| 8. 00000 64. 00| 20. 00000 160. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0058 808- 75998 14.000 EACH 80. 00000 1120. 00| 70. 00000 980. 00| 83. 00000 1162. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 511 -8

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 550, 685. 39 ROUTE : US 231
CALL ORDER . bl1l1 CONTRACT ID : B -25802-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1447641 | (6) 35-1381845
| ERBER & M LLI GAN CONSTR. CO. | STRUCTURE CONTRACTORS | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 498, 731. 30| $ 498, 988. 90| $ 553, 896. 48
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 498, 731. 30| $ 498, 988. 90| $ 553, 896. 48




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 521 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 238, 056. 19 ROUTE : SR 145
CALL ORDER . 521 CONTRACT ID : B -25803-A COUNTI ES : DUBA S
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 1051018
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 35-1364963 ERBER & M LLI GAN CONSTR  CQ $  183,932.24 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 187, 248.06 101. 8027%
3 35-0974806 SOUTHVEST ENG NEERI NG | NC. $ 198, 801.66 108. 0841%
4 35-2072438 TD&OLLC $ 199, 999. 60 108. 7354%
5  35-1801998 AR INC $ 200, 604. 22 109. 0641%
6 35-1878024 RAGLE, |NC. $ 214, 456.01 116. 5951%
7 35-1618530 AVER! CAN CONTRACTI NG & SERVI CES $  233,030.20 126. 6935%
8  35-0626844 RUDOLPH, J.H & CO $ 239, 253.29 130. 0768%
| (1) 35-1364963 | (2) 35-2040801 | (3) 35-0974806

| ERBER & M LLI GAN CONSTR  CO. | GOHVANN ASPHALT & CONSTR., || SOUTHWEST ENG NEERI NG | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 6.000 M5 | 1000. 00000 6000. 00| 1000. 00000 6000. 00| 1000. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | | [

0002 105- 06845 LUMP| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP| 9000. 00000 9000. 00| 9000. 00000 9000. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 2000. 00000 2000. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 02241 38.400 m | 12. 50000 480. 00| 20. 00000 768. 00| 9. 00000 345. 60
GUARDRAI L, REMOVE | |

0006 202- 51328 LUMP|  20000. 00000 20000.00]  15000. 00000 15000. 00| 8500. 00000 8500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0007 202- 60820 335.300 n2 | 8. 50000 2850. 05| 8. 00000 2682. 40| 10. 00000 3353. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 60.000 18 | 15. 00000 900. 00| 25. 00000 1500. 00| 15. 00000 900. 00
EXCAVATI ON,  COVMMON | | |

0009 213- 52830 2.000 n8 | 120. 00000 240. 00| 160. 00000 320. 00| 100. 00000 200. 00
FLOMBLE MORTAR | |

0010 303- 52308 270.000 My | 17. 50000 4725. 00| 28. 00000 7560. 00| 24. 00000 6480. 00
COVPACTED AGGREGATE, O, 53 | | |

0011 406- 05521 1481.000 n2 | 0. 75000 1110. 75| 0. 40000 592. 40| 0. 50000 740. 50
ASPHALT FOR TACK COAT | | |

0012 601- 01522 4.000 EACH 1350. 00000 5400. 00| 1265. 00000 5060. 00| 1365. 00000 5460. 00

GUARDRAI L TRANSI TI ON TYPE TGB | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 521 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 238, 056. 19 ROUTE : SR 145
CALL ORDER . 521 CONTRACT ID : B -25803-A COUNTI ES : DUBA S
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-2040801 | (3) 35-0974806

| ERBER & M LLI GAN CONSTR  CO. | GOHVANN ASPHALT & CONSTR., || SOUTHWEST ENG NEERI NG | NC.
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0013 601- 07023 2.000 EACH 3800. 00000 7600. 00| 5450. 00000 10900. 00| 6000. 00000 12000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |

0014 601- 94689 4.000 EACH 2250. 00000 9000. 00| 2150. 00000 8600. 00| 3000. 00000 12000. 00
GUARDRAI L END TREATMENT, CS | | |

0015 601- 99105 62.870 m | 45. 00000 2829. 15 33. 00000 2074. 71 35. 00000 2200. 45
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0016 602- 06639 97.600 m | 50. 00000 4880. 00| 75. 00000 7320. 00| 60. 00000 5856. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0017 602- 06729 12.000 EACH| 8. 00000 96. 00| 7.00000 84. 00| 8. 00000 96. 00
BARRI ER DELI NEATCR | |

0018 610- 05527 261.000 My | 90. 00000 23490. 00 65. 00000 16965. 00| 90. 00000 23490. 00
HVA FOR APPROACHES | |

0019 610- 06259 111.800 n2 | 55. 00000 6149. 00| 90. 00000 10062. 00| 135. 00000 15093. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [ |

0020 616- 02320 204.000 n2 | 3. 00000 612. 00| 3. 00000 612. 00| 5. 00000 1020. 00
GEOTEXTI LES | | |

0021 616- 05689 124.000 My | 20. 00000 2480. 00| 26. 00000 3224. 00| 45. 00000 5580. 00
R PRAP, CLASS 2 | | |

0022 616- 06405 286.000 My | 20. 00000 5720. 00| 24. 00000 6864. 00| 26. 00000 7436. 00
Rl PRAP, REVETMENT | | |

0023 621- 01004 1.000 EACH 350. 00000 350. 00| 600. 00000 600. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0024 621- 06559 1000.000 n2 | 0. 80000 800. 00| 0. 60000 600. 00| 0. 65000 650. 00
MULCHED SEEDI NG, R | | |

0025 703- 51030 1328.000 kg | 1. 60000 2124. 80| 1. 40000 1859. 20| 2. 20000 2921. 60
REI NFORCI NG STEEL | |

0026 703-51032 2224.000 kg | 2. 00000 4448. 00| 1. 70000 3780. 80| 3. 00000 6672. 00
REI NFORCI NG STEEL, EPOXY COATED | |

0027 703-97936 82.000 EACH 12. 00000 984. 00| 10. 00000 820. 00| 17. 00000 1394. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0028 704-51002 1.900 n8 | 500. 00000 950. 00| 1200. 00000 2280. 00| 1000. 00000 1900. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0029 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1200. 00000 4800. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0030 706-51025 43.130 m | 138. 00000 5951. 94| 130. 00000 5606. 90| 77.00000 3321.01
CONCRETE, C, RAILING | |

0031 709-51821 LUMP| 1500. 00000 1500. 00| 1275. 00000 1275. 00| 1300. 00000 1300. 00
SURFACE SEAL | | |

0032 715- 05021 44.000 m | 45. 00000 1980. 00| 90. 00000 3960. 00| 45. 00000 1980. 00

PIPE, TYPE 3, O ROULAR 375 mm [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 521 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 238, 056. 19 ROUTE : SR 145
CALL ORDER . 521 CONTRACT ID : B -25803-A COUNTI ES : DUBA S
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-2040801 | (3) 35-0974806
| ERBER & M LLI GAN CONSTR. CO. | GOHVANN ASPHALT & CONSTR., || SOUTHWEST ENG NEERI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0033 715- 46005 2.000 EACH 185. 00000 370. 00| 330. 00000 660. 00| 200. 00000 400. 00
PI PE END SECTION, 375 mm | | |
0034 722-51842 178.900 n2 | 79. 50000 14222. 55| 90. 00000 16101. 00| 84. 00000 15027. 60
BRI DGE DECK OVERLAY | | [
0035 722-51846 2.900 nB8 | 395. 00000 1145. 50| 395. 00000 1145. 50| 395. 00000 1145. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0036 722-51852 33.000 n2 | 87. 50000 2887. 50| 90. 00000 2970. 00| 65. 00000 2145. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0037 722-60824 163.200 n2 | 10. 00000 1632. 00| 8. 00000 1305. 60| 10. 00000 1632. 00
SURFACE M LLI NG | | [
0038 801-01851 LUVP| 12000. 00000 12000. 00| 11500. 00000 11500. 00| 17000. 00000 17000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0039 801- 06207 622.000 m | 3. 00000 1866. 00| 3. 25000 2021. 50| 3. 20000 1990. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0040 801- 06640 21.000 EACH 100. 00000 2100. 00| 80. 00000 1680. 00| 75. 00000 1575. 00
CONSTRUCTI ON SI GN, A | | |
0041 801- 06645 6. 000 EACH 40. 00000 240. 00| 45. 00000 270. 00| 45. 00000 270. 00
CONSTRUCTI ON SIGN, B | | |
0042 801-06775 LUWP| 4500. 00000 4500. 00| 2000. 00000 2000. 00| 5500. 00000 5500. 00
MAI NTAI NI NG TRAFFI C | | |
0043 808-06713 348.000 m | 1. 00000 348. 00| 1. 35000 469. 80| 1. 50000 522. 00
LINE, PAINT, SOLID, WHI TE, 100 mm | | [
0044 808-06714 348.000 m | 1. 00000 348. 00| 1. 35000 469. 80| 1. 50000 522. 00
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0045 808-06716 361.000 m | 2. 00000 722. 00| 2. 45000 884. 45| 3. 00000 1083. 00
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 183, 932. 24| $ 187, 248. 06| $ 198, 801. 66
------------------------------------------ T ey
CONTRACT TOTALS | $ 183, 932. 24| $ 187, 248. 06| $ 198, 801. 66




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PACGE : 521 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 238, 056. 19 ROUTE : SR 145
CALL ORDER . 521 CONTRACT ID : B -25803-A COUNTI ES : DUBA S
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2072438 | (5) 35-1801998 | (6) 35-1878024
|T D&OLLC | LR, INC. | RAGLE, I NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-06790 6.000 M5 | 1200. 00000 7200. 00| 1600. 00000 9600. 00

REI NFORCED CONCRETE BRI DGE APPROACH,
300 nm |

| 1000. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 500. 00000 500. 00| 1500. 00000 1500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUWP| 5880. 00000 5880.00]  10300. 00000 10300. 00|  10500. 00000 10500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5325. 00000 5325. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 38.400 m | 12. 00000 460. 80| 9. 00000 345. 60| 10. 00000 384. 00
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  10000. 00000 10000. 00| 4800. 00000 4800.00]  21000. 00000 21000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0007 202- 60820 335.300 n2 | 4.50000 1508. 85| 13. 00000 4358. 90| 12. 00000 4023. 60
SURFACE M LLING ASPHALT | | |
0008 203- 02000 60.000 n8 | 10. 00000 600. 00| 75. 00000 4500. 00| 15. 00000 900. 00
EXCAVATI ON,  COVMMON | | |
0009 213-52830 2.000 n8 | 250. 00000 500. 00| 550. 00000 1100. 00| 220. 00000 440. 00
FLOMBLE MORTAR | |
0010 303- 52308 270.000 My | 25. 00000 6750. 00| 29. 00000 7830. 00| 16. 00000 4320. 00
COVPACTED AGGREGATE, O, 53 | | |
0011 406- 05521 1481.000 n2 | 0. 65000 962. 65| 0. 35000 518. 35 0. 45000 666. 45
ASPHALT FOR TACK COAT | | |
0012 601- 01522 4.000 EACH 1500. 00000 6000. 00| 1250. 00000 5000. 00| 1265. 00000 5060. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0013 601- 07023 2.000 EACH 4000. 00000 8000. 00| 3750. 00000 7500. 00| 5450. 00000 10900. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0014 601- 94689 4.000 EACH 2500. 00000 10000. 00| 2375. 00000 9500. 00| 2150. 00000 8600. 00
GUARDRAI L END TREATMENT, CS | | |
0015 601- 99105 62.870 m | 70. 00000 4400. 90| 69. 00000 4338. 03| 33. 00000 2074. 71
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0016 602- 06639 97.600 m | 100. 00000 9760. 00| 70. 00000 6832. 00| 115. 00000 11224. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0017 602- 06729 12.000 EACH 10. 00000 120. 00| 15. 00000 180. 00| 7.00000 84. 00
BARRI ER DELI NEATCR | |
0018 610- 05527 261.000 My | 85. 00000 22185. 00| 90. 00000 23490. 00| 84. 00000 21924. 00
HVA FOR APPROACHES | | |
0019 610- 06259 111.800 n2 | 70. 00000 7826. 00| 110. 00000 12298. 00| 75. 00000 8385. 00
| I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 521 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 238, 056. 19 ROUTE : SR 145
CALL ORDER . 521 CONTRACT ID : B -25803-A COUNTI ES : DUBA S
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2072438 | (5) 35-1801998 | (6) 35-1878024
|T D&OLLC | LR, INC. | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 616- 02320 204.000 n2 | 4. 00000 816. 00| 8. 00000 1632. 00| 2. 35000 479. 40
GEOTEXTI LES | | |
0021 616- 05689 124.000 M | 30. 00000 3720. 00| 29. 00000 3596. 00| 20. 00000 2480. 00
R PRAP, CLASS 2 | | [
0022 616- 06405 286.000 My | 30. 00000 8580. 00| 16. 00000 4576. 00| 20. 00000 5720. 00
R PRAP, REVETNMENT | | [
0023 621-01004 1.000 EACH 500. 00000 500. 00| 200. 00000 200. 00| 350. 00000 350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06559 1000. 000 n2 | 2. 25000 2250. 00| 2. 00000 2000. 00| 1. 60000 1600. 00
MULCHED SEEDI NG R | | |
0025 703-51030 1328.000 kg | 1. 40000 1859. 20| 1. 60000 2124. 80| 1. 65000 2191. 20
REI NFORCI NG STEEL | | |
0026 703-51032 2224.000 kg | 1. 50000 3336. 00| 1. 70000 3780. 80| 1. 80000 4003. 20
REI NFORCI NG STEEL, EPOXY COATED | | |
0027 703-97936 82.000 EACH 25. 00000 2050. 00| 9. 00000 738. 00| 12. 00000 984. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0028 704-51002 1.900 nB | 500. 00000 950. 00| 850. 00000 1615. 00| 500. 00000 950. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0029 706-05732 4.000 EACH 1250. 00000 5000. 00| 745. 00000 2980. 00| 600. 00000 2400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0030 706-51025 43.130 m | 150. 00000 6469. 50| 155. 00000 6685. 15| 80. 00000 3450. 40
CONCRETE, C, RAILING | | |
0031 709-51821 LUWP| 5000. 00000 5000. 00| 1350. 00000 1350. 00| 1230. 00000 1230. 00
SURFACE SEAL | | |
0032 715-05021 44,000 m | 50. 00000 2200. 00| 40. 00000 1760. 00| 46. 00000 2024. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0033 715- 46005 2.000 EACH 600. 00000 1200. 00| 245. 00000 490. 00| 190. 00000 380. 00
PI PE END SECTION, 375 mm | | [
0034 722-51842 178.900 n2 | 60. 00000 10734. 00| 130. 00000 23257. 00| 80. 00000 14312. 00
BRI DGE DECK OVERLAY | | |
0035 722-51846 2.900 n8 | 395. 00000 1145. 50| 395. 00000 1145. 50| 395. 00000 1145. 50
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0036 722-51852 33.000 n2 | 80. 00000 2640. 00| 86. 00000 2838. 00| 60. 00000 1980. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0037 722-60824 163.200 n2 | 6. 00000 979. 20| 12. 00000 1958. 40| 13. 00000 2121. 60
SURFACE M LLI NG | | |
0038 801-01851 LUWP| 20000. 00000 20000. 00| 11000. 00000 11000. 00| 32000. 00000 32000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0039 801- 06207 622.000 m | 3. 50000 2177.00 2.90000 1803. 80| 3. 25000 2021. 50

|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 521 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 238, 056. 19 ROUTE : SR 145
CALL ORDER . 521 CONTRACT ID : B -25803-A COUNTI ES : DUBA S
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2072438 | (5) 35-1801998 | (6) 35-1878024
|T D&OLLC | LR, INC. | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 801-06640 21.000 EACH 100. 00000 2100. 00| 70. 00000 1470. 00| 115. 00000 2415. 00
CONSTRUCTI ON SI GN, A | | |
0041 801-06645 6. 000 EACH 60. 00000 360. 00| 40. 00000 240. 00| 50. 00000 300. 00
CONSTRUCTI ON SI G\, B | | [
0042 801-06775 LUWP| 5000. 00000 5000. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0043 808-06713 348.000 m | 1. 00000 348. 00| 0. 93000 323. 64| 1. 35000 469. 80
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0044 808-06714 348.000 m | 1. 00000 348. 00| 0. 93000 323. 64| 1. 35000 469. 80
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0045 808- 06716 361.000 m | 3. 00000 1083. 00| 2.01000 725. 61| 1. 85000 667. 85
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 199, 999. 60| $ 200, 604. 22| $ 214, 456. 01
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao
CONTRACT TOTALS | $ 199, 999. 60| $ 200, 604. 22| $ 214, 456. 01




REI NFORCED CONCRETE BRI DGE APPROACH,
300 mMm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 238, 056. 19 ROUTE : SR 145
CALL ORDER . 521 CONTRACT ID : B -25803-A COUNTI ES : DUBA S
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-0626844 [
| AVERI CAN CONTRACTI NG & SERVI | RUDOLPH, J.H & CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 6.000 MXS | 1200. 00000 7200. 00| 1800. 00000 10800. 00|
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 2500. 00000 2500. 00| 2100. 00000 2100. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 11650. 00000 11650. 00| 11800. 00000 11800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 2000. 00000 2000. 00| 5000. 00000 5000. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202- 02241 38.400 m | 40. 00000 1536. 00| 10. 72000 411. 65|
GUARDRAI L, REMOVE | | [
0006 202-51328 LUWP| 20000. 00000 20000. 00| 10600. 00000 10600. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 335.300 n2 | 11. 00000 3688. 30| 5. 35000 1793. 86|
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 60.000 n8 | 18. 00000 1080. 00| 44, 50000 2670. 00|
EXCAVATI ON, COVVON | | [
0009 213-52830 2.000 nB8 | 140. 00000 280. 00| 155. 00000 310. 00|
FLOMBLE MORTAR | | [
0010 303-52308 270.000 My | 30. 00000 8100. 00| 25. 50000 6885. 00|
COVPACTED AGGREGATE, O 53 | | [
0011 406-05521 1481.000 n2 | 0. 72000 1066. 32| 0. 45000 666. 45|
ASPHALT FOR TACK COAT | | [
0012 601-01522 4.000 EACH 1300. 00000 5200. 00| 1429. 42000 5717. 68|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0013 601-07023 2.000 EACH 4500. 00000 9000. 00| 4000. 00000 8000. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0014 601-94689 4.000 EACH 2200. 00000 8800. 00| 2733. 76000 10935. 04|
GUARDRAI L END TREATMENT, OS | | [
0015 601-99105 62.870 m | 34. 00000 2137. 58| 79. 75000 5013. 88|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0016 602- 06639 97.600 m | 80. 00000 7808. 00| 143. 54000 140009. 50|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0017 602-06729 12. 000 EACH 7.10000 85. 20| 6. 75000 81. 00|
BARRI ER DELI NEATOR | | [
0018 610- 05527 261.000 My | 68. 00000 17748. 00| 88. 00000 22968. 00|
HVA FOR APPROACHES | | |
0019 610- 06259 111.800 n2 | 80. 00000 8944. 00| 119. 77000 13390. 29|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 521 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 238, 056. 19 ROUTE : SR 145
CALL ORDER . 521 CONTRACT ID : B -25803-A COUNTI ES : DUBA S
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-0626844 [

| AMERI CAN CONTRACTI NG & SERVI | RUDCLPH, J.H. & CO |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 616- 02320 204.000 n2 | 3. 00000 612. 00| 4. 48000 913. 92|
GEOTEXTI LES | | |
0021 616- 05689 124.000 My | 36. 00000 4464. 00| 27. 00000 3348. 00|
R PRAP, CLASS 2 | | |
0022 616- 06405 286.000 My | 28. 00000 8008. 00| 25. 00000 7150. 00|
Rl PRAP, REVETMENT | | |
0023 621-01004 1.000 EACH 625. 00000 625. 00| 700. 00000 700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06559 1000.000 n2 | 0. 65000 650. 00| 0. 71000 710. 00|
MULCHED SEEDI NG, R | | |
0025 703- 51030 1328.000 kg | 3. 00000 3984. 00| 2. 41000 3200. 48|
REI NFORCI NG STEEL | | |
0026 703- 51032 2224.000 kg | 4. 00000 8896. 00| 2. 49000 5537. 76|
REI NFORCI NG STEEL, EPOXY COATED | | |
0027 703- 97936 82.000 EACH 13. 00000 1066. 00| 20. 64000 1692. 48|
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0028 704- 51002 1.900 n8 | 650. 00000 1235. 00| 590. 99000 1122. 88|
CONCRETE, C, SUPERSTRUCTURE | | |
0029 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1608. 53000 6434. 12|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0030 706-51025 43.130 m | 150. 00000 6469. 50| 224. 28000 9673. 20|
CONCRETE, C, RAILING | | |
0031 709- 51821 LUMP| 4500. 00000 4500. 00| 5145. 90000 5145. 90|
SURFACE SEAL | | |
0032 715- 05021 44.000 m | 130. 00000 5720. 00| 41. 65000 1832. 60|
PIPE, TYPE 3, CIROULAR 375 nm [ [ [
0033 715- 46005 2.000 EACH 350. 00000 700. 00| 239. 84000 479. 68
Pl PE END SECTION, 375 mm | | |
0034 722-51842 178.900 n2 | 140. 00000 25046. 00| 122. 93000 21992. 18|
BRI DGE DECK OVERLAY | | |
0035 722- 51846 2.900 n8 | 395. 00000 1145. 50]| 395. 00000 1145. 50]
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0036 722-51852 33.000 n2 | 125. 00000 4125. 00| 134. 17000 4427. 61
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0037 722- 60824 163.200 n2 | 7.00000 1142. 40| 10. 76000 1756. 03]
SURFACE M LLI NG | | |
0038 801- 01851 LUMP|  14000. 00000 14000. 00|  19058. 88000 19058. 88|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0039 801- 06207 622.000 m | 3. 50000 2177. 00 3. 45000 2145. 90|

|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 521 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 238, 056. 19 ROUTE : SR 145
CALL ORDER . 521 CONTRACT ID : B -25803-A COUNTI ES : DUBA S
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-0626844 [
| AVERI CAN CONTRACTI NG & SERVI | RUDOLPH, J.H & CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 801-06640 21.000 EACH 135. 00000 2835. 00| 83. 38000 1750. 98|
CONSTRUCTI ON SI GN, A | | |
0041 801- 06645 6.000 EACH 55. 00000 330. 00| 47. 65000 285. 90|
CONSTRUCTI ON SI G\, B | | [
0042 801-06775 LUWP| 9980. 00000 9980. 00| 4000. 00000 4000. 00|
MAI NTAI NI NG TRAFFI C | | [
0043 808-06713 348.000 m | 1. 40000 487. 20| 1. 06000 368. 88|
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0044 808-06714 348.000 m | 1. 40000 487. 20| 1. 06000 368. 88|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0045 808- 06716 361.000 m | 2. 00000 722. 00| 2. 38000 859. 18|
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 233, 030. 20| $ 239, 253. 29|
CONTRACT TOTALS | $ 233, 030. 20| $ 239, 253. 29|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 531 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 768, 866. 57 RQUTE : US 35
CALL ORDER . 531 CONTRACT ID : B -25806-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 2632008
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $ 702, 137. 89 100. 0000%
2 35-1385672 FORCE CONSTRUCTI ON $ 719, 245. 36 102. 4364%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 721, 000. 00 102. 6863%
4 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 779, 444. 66 111. 0101%
5 35-1549010 MCALI STER EXCAVATI NG CO $ 789, 266. 40 112. 4090%
6 35- 1315965 FOX CONTRACTORS CORP. $ 818, 163. 14 116. 5245%
| (1) 35-1609544 | (2) 35-1385672 | (3) 35-1917625
| SCHUTT- LOOKABI LL CO | FORCE CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 7.000 MOS | 2000. 00000 14000. 00| 1520. 33100 10642. 32| 1500. 00000 10500. 00
FI ELD OFFI CE, 27.9 n?2 | | |
0002 105- 06845 LUWP| 8500. 00000 8500. 00| 8271. 80000 8271. 80| 11000. 00000 11000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 35100. 00000 35100. 00| 61872. 87000 61872. 87| 35500. 00000 35500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 10000. 00000 10000. 00| 4102. 55000 4102. 55| 10500. 00000 10500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 252.000 n2 | 9. 00000 2268. 00| 12. 98100 3271. 21| 12. 00000 3024. 00
PAVEMENT, REMOVE | | |
0006 202-02241 165.000 m | 12. 60000 2079. 00| 11. 15000 1839. 75| 11. 75000 1938. 75
GUARDRAI L, REMOVE | | [
0007 202- 02286 1. 000 EACH 45306. 00000 45306. 00| 13053. 21000 13053. 21| 17000. 00000 17000. 00
PRESENT STRUCTURE, REMOVE | | [
0008 202- 60820 1224.000 n2 | 2.83000 3463. 92| 2. 25000 2754. 00| 2. 75000 3366. 00
SURFACE M LLI NG, ASPHALT | | |
0009 203- 02000 767.000 n8 | 12. 00000 9204. 00| 14. 66500 11248. 06| 20. 00000 15340. 00
EXCAVATI ON, COVVON | | |
0010 203-02045 437.000 nB | 2. 00000 874. 00| 13. 09300 5721. 64| 15. 00000 6555. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0011 203-02070 1566. 000 nB | 1. 00000 1566. 00| 11. 46400 17952. 62| 10. 00000 15660. 00
BORROW | | |
0012 205-02229 62.000 m | 15. 16000 939. 92| 13. 42000 832. 04| 14. 10000 874. 20

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 531 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 768, 866. 57 RQUTE : US 35
CALL ORDER . 531 CONTRACT ID : B -25806-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1385672 | (3) 35-1917625
| SCHUTT- LOOKABI LL CO | FORCE CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 205- 02231 99.000 m | 14. 00000 1386. 00| 16. 51100 1634. 59| 71. 00000 7029. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0014 205-03371 25.000 n8 | 15. 00000 375. 00| 63. 53700 1588. 43| 11. 00000 275. 00
SEDI MENT REMOVE | | |
0015 205- 06936 100.000 My | 18. 00000 1800. 00| 41. 72300 4172. 30| 24. 00000 2400. 00
TEMPORARY SEDI MENT TRAP | | |
0016 205- 06937 220.000 m | 6. 51000 1432. 20| 5. 76000 1267. 20| 6. 00000 1320. 00
TEMPORARY SI LT FENCE | | |
0017 211-02060 445.000 nB | 19. 00000 8455. 00| 25. 60100 11392. 45] 20. 00000 8900. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 303-52308 2962.000 My | 15. 89000 47066. 18| 12. 70200 37623. 32| 16. 00000 47392. 00
COVPACTED AGGREGATE, O 53 | | |
0019 402- 05468 128.000 My | 84. 00000 10752. 00| 74. 00000 9472. 00| 74. 00000 9472. 00
HVA BASE 25.0 nm MAI NLI NE | | [
0020 402-05474 175.000 My | 74. 00000 12950. 00| 65. 00000 11375. 00| 65. 00000 11375. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0021 402-05477 112. 000 My | 88. 14000 9871. 68| 78. 00000 8736. 00| 78. 00000 8736. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0022 402- 05481 392.000 My | 69. 00000 27048. 00| 61. 00000 23912. 00| 61. 00000 23912. 00
HVA BASE 25.0 nm SHOULDER | | [
0023 402- 05495 23.000 My | 75. 00000 1725. 00| 66. 00000 1518. 00| 66. 00000 1518. 00
HVA WEDGE AND LEVEL | | [
0024 404- 05511 1450.000 n2 | 2. 70000 3915. 00| 2. 40000 3480. 00| 2. 40000 3480. 00
SEAL COAT, 2 | | |
0025 405- 05518 1519.000 n2 | 0. 79000 1200. 01] 0. 70000 1063. 30| 0. 70000 1063. 30
ASPHALT FOR PRI VE COAT | | |
0026 406- 05521 3031.000 n2 | 0. 06000 181. 86| 0. 05000 151. 55| 0. 05000 151. 55
ASPHALT FOR TACK COAT | | |
0027 601- 02206 99.100 m | 13. 56000 1343. 80| 12. 00000 1189. 20| 12. 50000 1238. 75
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0028 601- 02636 2.000 m | 52. 00000 104. 00| 46. 00000 92. 00| 50. 00000 100. 00
GUARDRAI L, W BEAM NESTED , TEMPCRARY | | |
0029 601- 06854 2.000 EACH 2200. 00000 4400. 00| 1955. 00000 3910. 00| 2000. 00000 4000. 00
GUARDRAI L, WBEAM NESTED | | [
0030 601-94689 4.000 EACH 2320. 00000 9280. 00| 2050. 00000 8200. 00| 2700. 00000 10800. 00
GUARDRAI L END TREATMENT, OS | | |
0031 601-97080 4.000 EACH 1940. 00000 7760. 00| 1720. 00000 6880. 00| 2400. 00000 9600. 00
TEMPORARY GUARDRAI L END TREATMENT, CS | | |
0032 601-97774 1.000 EACH 1130. 00000 1130. 00| 1000. 00000 1000. 00| 1050. 00000 1050. 00

GUARDRAI L END TREATMENT, ©S, SPARE
PARTS PACKACE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 531 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 768, 866. 57 RQUTE : US 35
CALL ORDER . 531 CONTRACT ID : B -25806-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1385672 | (3) 35-1917625
| SCHUTT- LOOKABI LL CO | FORCE CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 601-99105 177.200 m | 34. 00000 6024. 80| 30. 05000 5324. 86| 31. 50000 5581. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0034 610- 05527 1196.000 My | 63. 28000 75682. 88| 56. 00000 66976. 00| 56. 00000 66976. 00
HVA FOR APPROACHES | | [
0035 611-06497 1.000 EACH 210. 00000 210. 00| 185. 00000 185. 00| 195. 00000 195. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0036 615- 06490 13.000 EACH 122. 00000 1586. 00| 108. 00000 1404. 00| 110. 00000 1430. 00
R GHT OF WAY MARKER | | [
0037 615- 06500 2.000 EACH 460. 00000 920. 00| 410. 00000 820. 00| 430. 00000 860. 00
MONUMENT, A | | |
0038 616- 02320 1097.000 n2 | 1. 85000 2029. 45| 2. 45600 2694. 23| 3. 50000 3839. 50
GEOTEXTI LES | | [
0039 616- 05688 672.000 My | 24. 91000 16739. 52| 17. 10500 11494. 56| 26. 00000 17472. 00
R PRAP, CLASS 1 | | |
0040 616- 06451 273.000 My | 26. 51000 7237. 23| 19. 50900 5325. 96| 25. 50000 6961. 50
R PRAP, UNI FORM | | [
0041 621-01004 2.000 EACH 630. 00000 1260. 00| 555. 00000 1110. 00| 580. 00000 1160. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621-01882 80.000 kg | 9. 00000 720. 00| 7.98000 638. 40| 8. 40000 672. 00
SEED M XTURE, T, CONVENTI ONAL M X | | |
0043 621- 06545 1.000 My | 705. 00000 705. 00| 624. 00000 624. 00| 650. 00000 650. 00
FERTI LI ZER | | |
0044 621- 06548 1.000 kg | 62. 00000 62. 00| 55. 00000 55. 00| 57. 00000 57. 00
SEED M XTURE, CV | | |
0045 621- 06553 168. 000 kg | 7.41000 1244. 88| 6. 56000 1102. 08| 6. 90000 1159. 20
SEED M XTURE, R | | |
0046 621- 06565 8.000 My | 538. 00000 4304. 00| 476. 00000 3808. 00| 500. 00000 4000. 00
MULCHI NG MATERI AL | | |
0047 621-06567 19.000 kL | 0. 62000 11. 78| 0. 55000 10. 45| 0. 60000 11. 40
WATER | | |
0048 621- 06574 819.000 n2 | 4. 71000 3857. 49| 4.17000 3415. 23| 4. 30000 3521.70
SODDI NG | | |
0049 621- 06575 220.000 n2 | 4. 71000 1036. 20| 4.17000 917. 40| 4. 30000 946. 00
SODDI NG, NURSERY | | |
0050 622-52436 7.000 EACH 28. 00000 196. 00| 25. 00000 175. 00| 26. 30000 184. 10
SIGN, DO NOT MOW OR SPRAY | | [
0051 622-91786 356. 000 EACH 9. 60000 3417. 60| 8. 50000 3026. 00| 8. 95000 3186. 20
SEEDLI NG | | |
0052 713-51334 LUWP|  117931. 00000 117931. 00| 141891. 15000 141891. 15| 133000. 00000 133000. 00

TEMPORARY PI PE AND APPRCACHES | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 768, 866. 57 RQUTE : US 35
CALL ORDER . 531 CONTRACT ID : B -25806-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1385672 | (3) 35-1917625
| SCHUTT- LOOKABI LL CO | FORCE CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 715-05169 26.000 m | 75. 90000 1973. 40| 115. 80000 3010. 80| 85. 00000 2210. 00
PIPE, TYPE 3, O RCULAR 375 nm | [ |
0054 715- 46005 4.000 EACH 203. 12000 812. 48| 365. 47500 1461. 90| 300. 00000 1200. 00
PI PE END SECTION, 375 mm | | [
0055 723- 06660 74.800 n2 | 602. 00000 45029. 60| 514. 86300 38511. 75| 300. 00000 22440. 00
W NGWALL | | [
0056 723-07033 18.000 m | 5936. 00000 106848. 00| 7111. 46300 128006. 33| 7725. 00000 139050. 00
STRUCTURE, PRECAST THREE- S| DED, 7920 nm | | |
X 3000 mMm | | |
0057 801-04308 2.000 EACH 270. 00000 540. 00| 325. 00000 650. 00| 250. 00000 500. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0058 801- 06207 320.000 m | 3. 50000 1120. 00| 3. 30000 1056. 00| 3. 25000 1040. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | |
0059 801- 06605 4.000 EACH 107. 00000 428. 00| 124. 00000 496. 00| 100. 00000 400. 00
BARRI CADE, |11A | |
0060 801- 06640 17.000 EACH 96. 00000 1632. 00| 133. 00000 2261. 00| 89. 40000 1519. 80
CONSTRUCTI ON SI GN, A | | [
0061 801- 06645 4.000 EACH 34. 00000 136. 00| 55. 00000 220. 00| 31. 50000 126. 00
CONSTRUCTI ON SI G\, B | | [
0062 801-06775 LUVP| 8219. 00000 8219. 00| 5000. 00000 5000. 00| 11103. 35000 11103. 35
MAI NTAI NI NG TRAFFI C | | [
0063 801- 75048 593.000 m | 0. 32000 189. 76| 1. 30000 770. 90| 0. 30000 177. 90
TEMPORARY PAVEMENT MARKI NG WH TE 100mm | | |
0064 801- 75049 540.000 m | 0. 32000 172. 80| 1. 30000 702. 00| 0. 30000 162. 00
TEMPORARY PAVEMENT MARKI NG YELLOW | | |
100mMm | |
0065 802- 02489 19.100 m | 30. 62000 584. 84| 27.10000 517. 61| 28. 50000 544. 35
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0066 802- 76025 0.560 n2 | 316. 40000 177. 18| 280. 00000 156. 80| 210. 00000 117. 60

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

0067 802- 76035 1.780 n2 | 184. 00000 327. 52 163. 00000 290. 14 171. 00000 304. 38
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0068 804- 06770 4.000 EACH 20. 00000 80. 00| 18. 00000 72. 00| 18. 50000 74.00
DELI NEATOR POST | | |

0069 808- 06712 91.000 m | 0. 28000 25. 48| 0. 49000 44. 59| 0. 26000 23.66
LINE, PAINT, BROKEN, YELLOW 100 mm [ | |

0070 808- 06713 726.000 m | 0. 26000 188. 76| 0. 49000 355. 74| 0. 24000 174. 24

LINE, PAINT, SOLID, WH TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 531 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 768, 866. 57 RQUTE : US 35
CALL ORDER . 531 CONTRACT ID : B -25806-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1385672 | (3) 35-1917625
| SCHUTT- LOOKABI LL CO | FORCE CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 808-06714 2533.000 m | 0. 26000 658. 58| 0. 49000 1241. 17| 0. 24000 607. 92
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0072 808-06716 427.000 m | 1. 67000 713. 09| 1. 70000 725. 90| 1. 55000 661. 85
LI NE, REMOVE | | |
0073 808- 75996 31.000 EACH 8. 00000 248. 00| 10. 00000 310. 00| 10. 50000 325.50
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0074 808- 75998 31.000 EACH 31. 00000 961. 00| 58. 00000 1798. 00| 28. 50000 883. 50
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0075 601- 06856 2.000 EACH 210. 00000 420. 00| 185. 00000 370. 00| 210. 00000 420. 00
MODI FI ED POSTS, NESTED GUARDRAI L | | |
SECTI ON TOTALS | $ 702, 137. 89| $ 719, 245. 36| $ 721, 000. 00
------------------------------------------ 6

CONTRACT TOTALS [ $ 702, 137. 89| $ 719, 245. 36| $ 721, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 531 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 768, 866. 57 RQUTE : US 35
CALL ORDER . 531 CONTRACT ID : B -25806-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2070195 | (5) 35-1549010 | (6) 35-1315965
| ALPHA EXCAVATI NG & LANDSCAPI | MCALI STER EXCAVATI NG CO | FOX CONTRACTORS CORP.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 7.000 MXS | 950. 00000 6650. 00| 1700. 00000 11900. 00| 1000. 00000 7000. 00
FI ELD OFFI CE, 27.9 n2 |
0002 105- 06845 LUWP| 12000. 00000 12000. 00| 10000. 00000 10000. 00| 8190. 00070 8190. 00
CONSTRUCTI ON ENG NEERI NG |
0003 110-01001 LUWP| 35000. 00000 35000. 00| 38000. 00000 38000. 00| 14750. 00000 14750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 4000. 00000 4000. 00| 6000. 00000 6000. 00| 7250. 00000 7250. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 252.000 n2 | 10. 25000 2583. 00| 10. 00000 2520. 00| 18. 25000 4599. 00
PAVEMENT, REMOVE | | [
0006 202-02241 165.000 m | 12. 00000 1980. 00| 12. 50000 2062. 50| 15. 75000 2598. 75
GUARDRAI L, REMOVE | | |
0007 202-02286 1.000 EACH 19000. 00000 19000. 00| 19000. 00000 19000. 00| 17000. 00000 17000. 00
PRESENT STRUCTURE, REMOVE | |
0008 202- 60820 1224.000 n2 | 2. 25000 2754. 00| 5. 00000 6120. 00| 2.61470 3200. 39
SURFACE M LLI NG, ASPHALT | | [
0009 203- 02000 767.000 n8 | 9. 25000 7094. 75| 11. 50000 8820. 50| 16. 00000 12272. 00
EXCAVATI ON,  COVVON | | [
0010 203- 02045 437.000 nB8 | 7. 25000 3168. 25| 12. 00000 5244. 00| 21. 00000 9177.00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0011 203-02070 1566.000 n8 | 16. 50000 25839. 00| 14. 00000 21924, 00| 17. 00000 26622. 00
BORROW | | |
0012 205- 02229 62.000 m | 14. 49000 898. 38| 16. 00000 992. 00| 14. 10000 874. 20
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0013 205- 02231 99.000 m | 40. 00000 3960. 00| 20. 00000 1980. 00| 51. 60000 5108. 40
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK [ [ [
0014 205-03371 25.000 n8 | 22.50000 562. 50| 25. 00000 625. 00| 29. 00000 725. 00
SEDI MENT REMOVE | | |
0015 205- 06936 100. 000 My | 16. 00000 1600. 00| 16. 00000 1600. 00| 7. 25000 725. 00
TEMPORARY SEDI MENT TRAP | | [
0016 205- 06937 220.000 m | 6. 20000 1364. 00| 6. 50000 1430. 00| 6. 00000 1320. 00
TEMPORARY SI LT FENCE | | [
0017 211-02060 445.000 nB | 24. 50000 10902. 50| 22. 50000 10012. 50| 32. 20000 14329. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 303-52308 2962.000 My | 18. 00000 53316. 00| 17. 50000 51835. 00| 15. 02170 44494, 28
COVPACTED AGGREGATE, O 53 | | |
0019 402- 05468 128.000 My | 52. 50000 6720. 00| 78. 00000 9984. 00| 77.70000 9945. 60
|

HVA BASE 25.0 mm MNAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 768, 866. 57 RQUTE : US 35
CALL ORDER . 531 CONTRACT ID : B -25806-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2070195 | (5) 35-1549010 | (6) 35-1315965
| ALPHA EXCAVATI NG & LANDSCAPI | MCALI STER EXCAVATI NG CO | FOX CONTRACTORS CORP.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 402-05474 175.000 My | 54. 50000 9537. 50| 72. 00000 12600. 00| 68. 25000 11943. 75
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402- 05477 112.000 M | 63. 00000 7056. 00| 84. 00000 9408. 00| 81. 90000 9172. 80
HVA SURFACE 9.5 nm MAI NLI NE | | [
0022 402- 05481 392.000 My | 50. 00000 19600. 00| 75. 00000 29400. 00| 64. 05000 25107. 60
HVA BASE 25.0 nm SHOULDER | | |
0023 402- 05495 23.000 My | 60. 00000 1380. 00| 75. 00000 1725. 00| 69. 30000 1593. 90
HVA WEDGE AND LEVEL | | [
0024 404- 05511 1450.000 n2 | 4. 25000 6162. 50| 2.80000 4060. 00| 2.52000 3654. 00
SEAL COAT, 2 | | [
0025 405-05518 1519.000 n2 | 1. 15000 1746. 85| 0. 80000 1215. 20| 0. 73500 1116. 47
ASPHALT FOR PRI ME COAT | | [
0026 406- 05521 3031.000 n2 | 0. 50000 1515. 50| 0. 10000 303. 10| 0. 05250 159. 13
ASPHALT FOR TACK COAT | | |
0027 601- 02206 99.100 m | 13. 00000 1288. 30| 15. 00000 1486. 50| 23. 10000 2289. 21
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0028 601- 02636 2.000 m | 50. 00000 100. 00] 60. 00000 120. 00| 75. 60000 151. 20
GUARDRAI L, W BEAM NESTED , TEMPORARY | | |
0029 601- 06854 2.000 EACH 2110. 00000 4220. 00| 2000. 00000 4000. 00| 2310. 00020 4620. 00
GUARDRAI L, W BEAM NESTED | | [
0030 601-94689 4.000 EACH 2300. 00000 9200. 00| 2300. 00000 9200. 00| 2415. 00020 9660. 00
GUARDRAI L END TREATMENT, OS | | |
0031 601-97080 4.000 EACH 1990. 00000 7960. 00| 1800. 00000 7200. 00| 1995. 00020 7980. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0032 601-97774 1. 000 EACH 1100. 00000 1100. 00] 1150. 00000 1150. 00| 840. 00010 840. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0033 601-99105 177.200 m | 32. 50000 5759. 00| 35. 00000 6202. 00| 30. 45000 5395. 74
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0034 610- 05527 1196.000 My | 52. 50000 62790. 00| 61. 00000 72956. 00| 58. 80000 70324. 80
HVA FOR APPROACHES | | |
0035 611- 06497 1.000 EACH 200. 00000 200. 00| 200. 00000 200. 00| 168. 00000 168. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0036 615-06490 13. 000 EACH 118. 00000 1534. 00| 125. 00000 1625. 00| 147. 00000 1911. 00
Rl GHT OF WAY MARKER | | [
0037 615- 06500 2.000 EACH 450. 00000 900. 00| 650. 00000 1300. 00| 472. 50000 945. 00
MONUMENT, A | | |
0038 616- 02320 1097.000 n2 | 3. 00000 3291. 00| 2. 75000 3016. 75| 5. 29930 5813. 33
GEOTEXTI LES | | |
0039 616- 05688 672.000 My | 30. 00000 20160. 00| 20. 00000 13440. 00| 27. 00000 18144. 00

Rl PRAP, CLASS 1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 531 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 768, 866. 57 RQUTE : US 35
CALL ORDER . 531 CONTRACT ID : B -25806-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2070195 | (5) 35-1549010 | (6) 35-1315965
| ALPHA EXCAVATI NG & LANDSCAPI | MCALI STER EXCAVATI NG CO | FOX CONTRACTORS CORP.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 616- 06451 273.000 My | 19. 50000 5323. 50| 24. 00000 6552. 00| 26. 00000 7098. 00
R PRAP, UNI FORM | | |
0041 621-01004 2.000 EACH 600. 00000 1200. 00| 700. 00000 1400. 00| 582. 75000 1165. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621-01882 80.000 kg | 8. 65000 692. 00| 9. 00000 720. 00| 8. 37900 670. 32
SEED M XTURE, T, CONVENTI ONAL M X | | |
0043 621- 06545 1.000 My | 670. 00000 670. 00| 700. 00000 700. 00| 655. 20010 655. 20
FERTI LI ZER | | |
0044 621- 06548 1.000 kg | 59. 50000 59. 50| 65. 00000 65. 00| 57. 75000 57.75
SEED M XTURE, CV | | |
0045 621- 06553 168. 000 kg | 7.00000 1176. 00| 7. 25000 1218. 00| 6. 88800 1157. 18
SEED M XTURE, R | | |
0046 621- 06565 8.000 My | 515. 00000 4120. 00| 525. 00000 4200. 00| 500. 00000 4000. 00
MULCHI NG MATERI AL | | [
0047 621-06567 19.000 kL | 1. 00000 19. 00| 1. 00000 19. 00| 0. 57750 10. 97
WATER | [ |
0048 621- 06574 819.000 n2 | 4. 65000 3808. 35| 5. 20000 4258. 80| 4. 37850 3585. 99
SODDI NG | | |
0049 621- 06575 220.000 n2 | 4. 70000 1034. 00| 5. 20000 1144. 00| 4. 37850 963. 27
SODDI NG,  NURSERY | | |
0050 622-52436 7.000 EACH 27.10000 189. 70| 25. 00000 175. 00| 26. 25000 183. 75
SI GN, DO NOT MOW OR SPRAY | | |
0051 622-91786 356. 000 EACH 9. 25000 3293. 00| 10. 00000 3560. 00| 8. 92500 3177. 30
SEEDLI NG | | |
0052 713-51334 LUWP|  229400. 00000 229400. 00| 156000. 00000 156000. 00| 259000. 00000 259000. 00
TEMPORARY Pl PE AND APPROACHES | | |
0053 715-05169 26.000 m | 62. 00000 1612. 00| 95. 00000 2470. 00| 92. 70000 2410. 20
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0054 715- 46005 4.000 EACH 385. 00000 1540. 00| 200. 00000 800. 00| 201. 00000 804. 00
PI PE END SECTION, 375 mm | | [
0055 723-06660 74.800 n2 | 465. 00000 34782. 00| 875. 00000 65450. 00| 213. 40000 15962. 32
W NGWALL | | |
0056 723-07033 18.000 m | 5400. 00000 97200. 00| 7225. 00000 130050. 00| 7085. 00000 127530. 00
STRUCTURE, PRECAST THREE- S| DED, 7920 nm | | |
X 3000 nm | | |
0057 801- 04308 2.000 EACH 195. 00000 390. 00| 400. 00000 800. 00| 252. 00000 504. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0058 801- 06207 320.000 m | 3. 80000 1216. 00 4. 00000 1280. 00| 3. 26550 1044. 96

I
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 768, 866. 57 RQUTE : US 35
CALL ORDER . 531 CONTRACT ID : B -25806-A COUNTI ES : WAYNE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2070195 | (5) 35-1549010 | (6) 35-1315965
| ALPHA EXCAVATI NG & LANDSCAPI | MCALI STER EXCAVATI NG CO | FOX CONTRACTORS CORP.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0059 801- 06605 4.000 EACH 240. 00000 960. 00| 150. 00000 600. 00| 99. 75000 399. 00
BARRI CADE, |11A | | |
0060 801-06640 17.000 EACH 97. 00000 1649. 00| 160. 00000 2720. 00| 89. 25000 1517. 25
CONSTRUCTI ON SI GN, A | | [
0061 801- 06645 4.000 EACH 33. 00000 132. 00| 70. 00000 280. 00| 31. 50000 126. 00
CONSTRUCTI ON SI G\, B | | [
0062 801-06775 LUWP| 16000. 00000 16000. 00| 5000. 00000 5000. 00| 10300. 00000 10300. 00
MAI NTAI NI NG TRAFFI C | | |
0063 801- 75048 593.000 m | 1. 40000 830. 20| 1. 60000 948. 80| 0. 30000 177. 90
TEMPORARY PAVEMENT MARKI NG WH TE 100mm | | |
0064 801- 75049 540.000 m | 1. 40000 756. 00| 1. 60000 864. 00| 0. 30000 162. 00
TEMPORARY PAVEMENT MARKI NG YELLOW | | |
100Mm | |
0065 802- 02489 19.100 m | 29. 50000 563. 45| 40. 00000 764. 00| 39. 90000 762. 09
SI GN POST, SQUARE, REI NFORCED ANCHCR | |
BASE | [ [
0066 802- 76025 0.560 n2 | 302. 50000 169. 40| 290. 00000 162. 40| 189. 00010 105. 84
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0067 802- 76035 1.780 n2 | 176. 00000 313. 28| 200. 00000 356. 00| 162. 75000 289. 70
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS | | [
0068 804-06770 4.000 EACH 20. 00000 80. 00| 20. 00000 80. 00| 12. 60000 50. 40
DELI NEATOR PCST | | [
0069 808-06712 91.000 m | 1. 25000 113. 75| 0. 60000 54. 60| 0. 26250 23.89
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0070 808-06713 726.000 m | 1. 20000 871. 20| 0. 60000 435. 60| 0. 24150 175. 33
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0071 808-06714 2533.000 m | 0. 25000 633. 25| 0. 60000 1519. 80| 0. 24150 611.72
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0072 808-06716 427.000 m | 1. 65000 704. 55| 2. 05000 875. 35| 1. 55400 663. 56
LI NE, REMOVE | | [
0073 808- 75996 31.000 EACH 15. 00000 465. 00| 11. 00000 341. 00| 10. 71190 332. 07
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0074 808- 75998 31.000 EACH 70. 50000 2185. 50| 66. 00000 2046. 00| 28. 87500 895. 13
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0075 601- 06856 2.000 EACH 200. 00000 400. 00| 350. 00000 700. 00| 210. 00000 420. 00
MODI FI ED POSTS, NESTED GUARDRAI L | | |
SECTI ON TOTALS | $ 779, 444. 66| $ 789, 266. 40| $ 818, 163. 14
CONTRACT TOTALS | $ 779, 444. 66| $ 789, 266. 40| $ 818, 163. 14
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 433, 785. 38 ROUTE : |-65
CALL ORDER . 541 CONTRACT ID : B -25905-A COUNTIES : WH TE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/31/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0657230
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC. $  327,729.63 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  387,424.00 118. 2145%
3 35-1386990 I'SOM JACK CONSTRUCTI ON CO $  424,296.31 129. 4653%
4 35-1447641 STRUCTURE CONTRACTORS $ 426, 600.90 130. 1685%
5  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $  443,626.44 135. 3635%
| (1) 35-1523985 | (2) 35-2040801 | (3) 35-1386990
| WRTZ & YATES, |NC. | GOHVANN ASPHALT & CONSTR, ||1SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 8.000 M | 1500. 00000 12000. 00| 1000. 00000 8000. 00| 1600. 00000 12800. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 5000. 00000 5000. 00| 2500. 00000 2500. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  20000. 00000 20000. 00|  21000. 00000 21000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 4000. 00000 4000. 00| 2000. 00000 2000. 00| 5700. 00000 5700. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 576.000 m | 6. 00000 3456. 00| 4. 75000 2736. 00 5. 75000 3312.00
GUARDRAI L, REMOVE | | |
0006 202- 02276 4.000 EACH 500. 00000 2000. 00| 250. 00000 1000. 00| 750. 00000 3000. 00
GUTTER TURNOUT, REI NFORCED CONCRETE, | | |
REMOVE [ [ |
0007 202-51133 166.000 m | 2. 50000 415. 00| 4. 00000 664. 00| 6. 00000 996. 00
RAILING REMOVE | | |
0008 202-51328 LUMP|  20000. 00000 20000.00]  42000. 00000 42000.00|  29000. 00000 29000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 60820 168.000 n2 | 10. 00000 1680. 00| 5. 00000 840. 00| 5. 00000 840. 00
SURFACE M LLING ASPHALT | | |
0010 202- 96128 6.000 m | 50. 00000 300. 00| 85. 00000 510. 00| 200. 00000 1200. 00
GQUTTER, CONCRETE, REMOVE | |
0011 203- 02080 0.500 km |  10000.00000 5000. 00| 8500. 00000 4250.00]  30000. 00000 15000. 00
LI NEAR GRADI NG | | |
0012 211- 06467 6.000 n8 | 50. 00000 300. 00| 50. 00000 300. 00| 75. 00000 450. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0013 303-52308 965.000 My | 16. 54000 15961. 10| 16. 00000 15440. 00| 22.00000 21230. 00

COVPACTED AGGREGATE, O, 53 | [ |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 433, 785. 38 ROUTE : |-65
CALL ORDER . 541 CONTRACT ID : B -25905-A COUNTIES : WH TE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-2040801 | (3) 35-1386990
| WRTZ & YATES, | NC | GOHVANN ASPHALT & CONSTR., || 1SOM JACK CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0014 404- 05511 2035.000 n2 | 3. 00000 6105. 00| 2. 60000 5291. 00| 5. 75000 11701. 25
SEAL COAT, 2 | | |
0015 406- 05521 649.000 n2 | 0. 15000 97. 35| 0. 10000 64. 90| 0. 50000 324.50
ASPHALT FOR TACK COAT | | [
0016 601-01522 4.000 EACH 1350. 00000 5400. 00| 1175. 00000 4700. 00| 1500. 00000 6000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0017 601-01701 2.000 EACH 1860. 00000 3720. 00| 1625. 00000 3250. 00| 1850. 00000 3700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0018 601-01846 3.000 EACH 1860. 00000 5580. 00| 1625. 00000 4875. 00| 1850. 00000 5550. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0019 601-06037 3.000 EACH 700. 00000 2100. 00| 600. 00000 1800. 00| 750. 00000 2250. 00
GUARDRAI L END TREATMENT, | | | |
0020 601-99105 972.000 m | 32. 25000 31347. 00| 28. 80000 27993. 60| 34. 50000 33534. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 602-06729 16. 000 EACH 12. 00000 192. 00| 8. 00000 128. 00| 12. 00000 192. 00
BARRI ER DELI NEATOR | | [
0022 607-06175 6.000 m | 100. 00000 600. 00| 155. 00000 930. 00| 250. 00000 1500. 00
GUTTER, CONCRETE | | [
0023 610- 05527 408.000 My | 73. 90000 30151. 20| 57. 00000 23256. 00| 77. 00000 31416. 00
HVA FOR APPROACHES | | [
0024 610- 06257 164.000 n2 | 47. 80000 7839. 20| 75. 00000 12300. 00| 65. 00000 10660. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0025 616- 02320 380.000 n2 | 3. 58000 1360. 40| 3. 00000 1140. 00| 4. 75000 1805. 00
GEOTEXTI LES | | |
0026 616- 06405 80.000 My | 26. 40000 2112. 00| 36. 00000 2880. 00| 33. 00000 2640. 00
Rl PRAP, REVETNMENT | | |
0027 616-95754 90.000 m | 32. 78000 2950. 20| 15. 00000 1350. 00| 50. 00000 4500. 00
PAVED S| DE DI TCH, BREAK | | |
0028 621-01004 1.000 EACH 400. 00000 400. 00| 300. 00000 300. 00| 800. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 06559 1000. 000 n2 | 0. 80000 800. 00| 0. 68000 680. 00| 0. 85000 850. 00
MULCHED SEEDI NG R | | [
0030 621-06574 216.000 n2 | 10. 00000 2160. 00| 6. 65000 1436. 40| 4. 75000 1026. 00
SODDI NG | | |
0031 702-51005 8.600 nB | 767. 44000 6599. 98| 560. 00000 4816. 00| 846. 00000 7275. 60
CONCRETE, A, SUBSTRUCTURE | | |
0032 702-51863 790. 000 EACH 5. 00000 3950. 00| 6. 00000 4740. 00| 8. 00000 6320. 00

FI ELD DRI LLED HOLE I N CONCRETE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 541 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 433, 785. 38 ROUTE : |-65
CALL ORDER . 541 CONTRACT ID : B -25905-A COUNTIES : WH TE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-2040801 | (3) 35-1386990
| WRTZ & YATES, | NC | GOHVANN ASPHALT & CONSTR., || 1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 702- 61005 LUWP| 2000. 00000 2000. 00| 1200. 00000 1200. 00| 3100. 00000 3100. 00
EXTENSI ON OF CAST | RON DRAI N | | |
0034 702-90522 4.000 EACH 200. 00000 800. 00| 250. 00000 1000. 00| 500. 00000 2000. 00
ROADVAY DRAI NS, RESET | | [
0035 703-51030 2198.000 kg | 1. 32000 2901. 36| 1. 25000 2747. 50| 1. 90000 4176. 20
REI NFORCI NG STEEL | | [
0036 703-51032 7736.000 kg | 1. 19000 9205. 84| 1. 35000 10443. 60| 1. 97000 15239. 92
REI NFORCI NG STEEL, EPOXY CQATED | | |
0037 704-51002 10.000 n8 | 780. 00000 7800. 00| 690. 00000 6900. 00| 1000. 00000 10000. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0038 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1500. 00000 6000. 00| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0039 706-51025 168.000 m | 124. 63000 20937. 84| 125. 00000 21000. 00| 155. 00000 26040. 00
CONCRETE, C, RAILING | | |
0040 709-51821 LUVP| 5000. 00000 5000. 00| 4640. 00000 4640. 00| 4000. 00000 4000. 00
SURFACE SEAL | | |
0041 722-51401 320.000 n2 | 10. 00000 3200. 00| 150. 00000 48000. 00| 100. 00000 32000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0042 722-51842 718.000 n2 | 47. 00000 33746. 00| 75. 00000 53850. 00| 44, 00000 31592. 00
BRI DGE DECK OVERLAY | | [
0043 722-51846 6.800 nB | 395. 00000 2686. 00| 395. 00000 2686. 00| 395. 00000 2686. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0044 722-51852 96.000 n2 | 75. 32000 7230. 72| 90. 00000 8640. 00| 70. 00000 6720. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0045 722-60824 686.000 n2 | 6. 50000 4459. 00| 6. 00000 4116. 00| 5. 00000 3430. 00
SURFACE M LLI NG | | |
0046 801-04308 4.000 EACH 400. 00000 1600. 00| 290. 00000 1160. 00| 350. 00000 1400. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0047 801- 06605 6. 000 EACH 200. 00000 1200. 00| 97. 00000 582. 00| 120. 00000 720. 00
BARRI CADE, |11A | | [
0048 801- 06606 4.000 EACH 250. 00000 1000. 00| 120. 00000 480. 00| 150. 00000 600. 00
BARRI CADE, |11B | | [
0049 801- 06625 22.000 EACH 100. 00000 2200. 00| 87. 00000 1914. 00| 105. 00000 2310. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0050 801- 06640 24.000 EACH 140. 00000 3360. 00| 123. 00000 2952. 00| 155. 00000 3720. 00
CONSTRUCTI ON SIGN, A | | |
0051 801- 06645 4.000 EACH 70. 00000 280. 00| 50. 00000 200. 00| 78. 00000 312. 00
CONSTRUCTI ON SIGN, B | | |
0052 801-06710 30. 000 DAY | 26. 00000 780. 00| 20. 00000 600. 00| 30. 00000 900. 00
FLASHI NG ARROW SI GN | | |
0053 801-06775 LUMP| 10000. 00000 10000. 00| 2000. 00000 2000. 00| 7500. 00000 7500. 00

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 541 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 433, 785. 38 ROUTE : |-65
CALL ORDER . 541 CONTRACT ID : B -25905-A COUNTIES : WH TE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-2040801 | (3) 35-1386990
| WRTZ & YATES, | NC | GOHVANN ASPHALT & CONSTR., || 1SOM JACK CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0054 808-06713 314.000 m | 1. 73000 543. 22| 1. 50000 471. 00| 1. 78000 558. 92
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0055 808-06714 314.000 m | 1. 73000 543. 22| 1. 50000 471. 00| 1. 78000 558. 92
LI NE, PAINT, SCLID, YELLOW 100 nmm | |
0056 202-02240 160.000 n2 | 18. 00000 2880. 00| 20. 00000 3200. 00| 36. 00000 5760. 00
PAVEMENT, REMOVE | [
SECTI ON TOTALS | $ 327, 729. 63| $ 387, 424. 00| $ 424, 296. 31
______________________________________________________________________ e
CONTRACT TOTALS | $ 327, 729. 63| $ 387, 424. 00| $ 424, 296. 31




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 541 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 433, 785. 38 ROUTE : |-65
CALL ORDER . 541 CONTRACT ID : B -25905-A COUNTIES : WH TE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1618530 [
| STRUCTURE CONTRACTORS | AVERI CAN CONTRACTI NG & SERMI |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 3 |

|

0001 105- 06790 8.000 M5 | 1000. 00000 8000. 00| 1200. 00000 9600. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 1200. 00000 1200. 00| 2000. 00000 2000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  21000. 00000 21000.00]  22000. 00000 22000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 2100. 00000 2100. 00| 4400. 00000 4400. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 576.000 m | 5. 00000 2880. 00| 5. 00000 2880. 00|
GUARDRAI L, REMOVE | | |
0006 202- 02276 4.000 EACH| 250. 00000 1000. 00| 300. 00000 1200. 00|
GUTTER TURNOUT, REI NFORCED CONCRETE, | | |
REMOVE [ [ |
0007 202-51133 166.000 m | 10. 00000 1660. 00| 4. 25000 705. 50|
RAILING REMOVE | | |
0008 202-51328 LUMP|  69000. 00000 69000. 00|  60000. 00000 60000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 60820 168.000 n2 | 8. 00000 1344. 00| 4.00000 672. 00|
SURFACE M LLING ASPHALT | | |
0010 202- 96128 6.000 m | 90. 00000 540. 00| 150. 00000 900. 00|
QUTTER, CONCRETE, REMOVE | | |
0011 203- 02080 0.500 km | 2500. 00000 1250.00]  24000. 00000 12000. 00|
LI NEAR GRADI NG | | |
0012 211- 06467 6.000 18 | 85. 00000 510. 00| 60. 00000 360. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0013 303- 52308 965.000 My | 24. 00000 23160. 00| 30. 00000 28950. 00|
COVPACTED AGGREGATE, O, 53 | | |
0014 404- 05511 2035.000 12 | 2. 60000 5291. 00| 2. 75000 5596. 25|
SEAL COAT, 2 | | |
0015 406- 05521 649.000 n2 | 0. 10000 64. 90| 0. 11000 71. 39|
ASPHALT FOR TACK COAT [ | |
0016 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1250. 00000 5000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0017 601-01701 2.000 EACH 1800. 00000 3600. 00| 1800. 00000 3600. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0018 601- 01846 3.000 EACH 1800. 00000 5400. 00| 1800. 00000 5400. 00|
| |

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/02
PAGE : 541 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 433, 785. 38 ROUTE : |-65
CALL ORDER : 541 CONTRACT ID : B -25905-A COUNTIES : WH TE
LETTI NG DATE : 12/19/01 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1447641 | (5) 35-1618530 |
| STRUCTURE CONTRACTORS | AVERI CAN CONTRACTI NG & SERMI |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0019 601- 06037 3.000 EACH 700. 00000 2100. 00| 650. 00000 1950. 00|
GUARDRAI L END TREATMENT, | | | |
0020 601- 99105 972.000 m | 30. 00000 29160. 00| 30. 00000 29160. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0021 602- 06729 16. 000 EACH| 10. 00000 160. 00| 7.50000 120. 00|
BARRI ER DELI NEATOR | | |
0022 607-06175 6.000 m | 125. 00000 750. 00| 125. 00000 750. 00|
GUTTER, CONCRETE | | |
0023 610- 05527 408.000 My | 60. 00000 24480. 00| 56. 00000 22848. 00|
HVA FOR APPROACHES | | |
0024 610- 06257 164.000 n2 | 60. 00000 9840. 00| 100. 00000 16400. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | | |
0025 616- 02320 380.000 n2 | 4. 00000 1520. 00| 3. 50000 1330. 00|
GEOTEXTI LES | | |
0026 616- 06405 80.000 My | 35. 00000 2800. 00| 30. 00000 2400. 00|
Rl PRAP, REVETMENT | | |
0027 616- 95754 90.000 m | 18. 00000 1620. 00| 10. 00000 900. 00|
PAVED SI DE DI TCH, BREAK | | |
0028 621- 01004 1.000 EACH 300. 00000 300. 00| 325. 00000 325. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 06559 1000. 000 n2 | 0. 75000 750. 00| 0. 70000 700. 00|
MULCHED SEEDI NG R | | |
0030 621- 06574 216.000 n2 | 7. 00000 1512. 00| 7. 00000 1512. 00|
SODDI NG | | [
0031 702-51005 8.600 nB | 1200. 00000 10320. 00| 1500. 00000 12900. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0032 702-51863 790. 000 EACH| 8. 00000 6320. 00| 7. 00000 5530. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0033 702- 61005 LUVP| 450. 00000 450. 00| 5000. 00000 5000. 00|
EXTENSI ON OF CAST | RON DRAI N | | |
0034 702- 90522 4.000 EACH 400. 00000 1600. 00| 400. 00000 1600. 00|
ROADWAY DRAI NS, RESET | | |
0035 703-51030 2198.000 kg | 1. 50000 3297. 00| 1. 25000 2747. 50|
REI NFORCI NG STEEL | | |
0036 703-51032 7736.000 kg | 2. 00000 15472. 00| 1. 50000 11604. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |
0037 704-51002 10.000 n8 | 1200. 00000 12000. 00| 1000. 00000 10000. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00|

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 541 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 433, 785. 38 ROUTE : |-65
CALL ORDER . 541 CONTRACT ID : B -25905-A COUNTIES : WH TE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1618530 [
| STRUCTURE CONTRACTORS | AVERI CAN CONTRACTI NG & SERMI |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0039 706-51025 168.000 m | 150. 00000 25200. 00| 140. 00000 23520. 00|
CONCRETE, C, RAILING | | |
0040 709-51821 LUWP| 4700. 00000 4700. 00| 3750. 00000 3750. 00
SURFACE SEAL | | [
0041 722-51401 320.000 n2 | 140. 00000 44800. 00| 50. 00000 16000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0042 722-51842 718.000 n2 | 45. 00000 32310. 00| 60. 00000 43080. 00
BRI DGE DECK OVERLAY | | [
0043 722-51846 6.800 nB8 | 395. 00000 2686. 00| 395. 00000 2686. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0044 722-51852 96.000 n2 | 77. 00000 7392. 00| 120. 00000 11520. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0045 722-60824 686.000 n2 | 10. 00000 6860. 00| 4. 00000 2744. 00
SURFACE M LLI NG | | |
0046 801-04308 4,000 EACH 300. 00000 1200. 00| 325. 00000 1300. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0047 801- 06605 6. 000 EACH 100. 00000 600. 00| 110. 00000 660. 00
BARRI CADE, |11A | | [
0048 801- 06606 4.000 EACH 120. 00000 480. 00| 135. 00000 540. 00
BARRI CADE, 111B | | [
0049 801- 06625 22.000 EACH 90. 00000 1980. 00| 100. 00000 2200. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0050 801-06640 24.000 EACH 125. 00000 3000. 00| 140. 00000 3360. 00
CONSTRUCTI ON SI GN, A | | [
0051 801- 06645 4,000 EACH 50. 00000 200. 00| 50. 00000 200. 00
CONSTRUCTI ON SIGN, B | |
0052 801-06710 30. 000 DAY | 20. 00000 600. 00| 25. 00000 750. 00|
FLASHI NG ARROW SI GN | | [
0053 801-06775 LUWP| 6000. 00000 6000. 00| 30000. 00000 30000. 00|
MAI NTAI NI NG TRAFFI C | | [
0054 808-06713 314.000 m | 1. 50000 471. 00| 1. 60000 502. 40|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0055 808-06714 314.000 m | 1. 50000 471. 00| 1. 60000 502. 40|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0056 202-02240 160.000 n2 | 35. 00000 5600. 00| 15. 00000 2400. 00|
PAVEMENT, REMOVE | | |
SECTI ON TOTALS | $ 426, 600. 90| $ 443, 626. 44|
__________________________________________ o
CONTRACT TOTALS | $ 426, 600. 90| $ 443, 626. 44|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
PAGE : 551 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 903. 46 ROUTE : WOODALL RQAD
CALL ORDER . 551 CONTRACT ID : B -25941-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 10/12/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 9953014
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1385672 FORCE CONSTRUCTI ON $ 464, 991. 55 100. 0000%
2 35-1801998 CLR, I NC $ 471, 466. 22 101. 3924%
3 35-1310611 ROBERTSQN, DUNCAN, | NC. $ 496, 690. 28 106. 8170%
4 35-2040801 GCOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 534, 811. 56 115. 0153%
5 35- 0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 564, 666. 37 121. 4358%
| (1) 35-1385672 | (2) 35-1801998 | (3) 35-1310611
| FORCE CONSTRUCTI ON | CLR, I NC. | ROBERTSQON, DUNCAN, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 8.000 MXS | 1665. 73400 13325. 87| 1350. 00000 10800. 00| 1500. 00000 12000. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUVP| 8500. 00000 8500. 00| 8000. 00000 8000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 68563. 42000 68563. 42| 22500. 00000 22500. 00| 25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 5047. 65000 5047. 65| 25000. 00000 25000. 00| 30000. 00000 30000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-51330 LUVP| 21333. 21000 21333. 21| 19500. 00000 19500. 00| 25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE | | [
0006 203- 02000 115.000 nB8 | 27. 12700 3119. 61| 35. 00000 4025. 00| 20. 00000 2300. 00
EXCAVATI ON, COVMON | | |
0007 203-02070 1690. 000 nB8 | 16. 11800 27239. 42| 13. 25000 22392. 50| 15. 00000 25350. 00
BORROW | | |
0008 203-51223 830.000 nB8 | 12. 61100 10467. 13| 8. 00000 6640. 00| 10. 00000 8300. 00
EXCAVATI ON, WATERWAY | | [
0009 205- 02224 56.000 m | 5. 96000 333. 76| 5. 50000 308. 00| 5. 00000 280. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205-02231 84.000 m | 10. 00000 840. 00| 25. 00000 2100. 00| 10. 00000 840. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK [ [ [
0011 205-04931 4.000 EACH 107. 85500 431. 42| 200. 00000 800. 00| 100. 00000 400. 00
SEDI MENT TRAP | | |
0012 206-51220 110.000 nB8 | 17. 85600 1964. 16| 25. 00000 2750. 00| 200. 00000 22000. 00

EXCAVATI ON, VAET |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/02/
PAGE : 551 -2

02

ENG NEER S ESTI MATE: $ 521, 903. 46 ROUTE : WOODALL RQAD
CALL ORDER . 551 CONTRACT ID : B -25941-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1801998 | (3) 35-1310611
| FORCE CONSTRUCTI ON | CLR, I NC. | ROBERTSQON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0013 206-51230 45.000 nB8 | 48. 73700 2193. 17| 75. 00000 3375. 00| 15. 00000 675. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0014 211-02060 3.000 nB8 | 212. 07000 636. 21| 70. 00000 210. 00| 50. 00000 150. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 211-06467 12.000 n8 | 36. 19900 434. 39| 175. 00000 2100. 00| 30. 00000 360. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0016 303-52308 710.000 My | 17. 24500 12243. 95| 15. 00000 10650. 00| 18. 00000 12780. 00
COVPACTED AGGREGATE, O 53 | | [
0017 402-05474 220.000 My | 50. 00000 11000. 00| 53. 00000 11660. 00| 55. 00000 12100. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0018 402- 05477 100.000 My | 60. 00000 6000. 00| 63. 00000 6300. 00| 66. 00000 6600. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 405-05518 1350.000 n2 | 1. 00000 1350. 00| 1. 06000 1431. 00| 1. 10000 1485. 00
ASPHALT FOR PRI ME COAT | | |
0020 406- 05521 1350.000 n2 | 0. 07000 94. 50| 0. 07000 94. 50| 0. 08000 108. 00
ASPHALT FOR TACK COAT | | |
0021 601-01839 2.000 EACH 1600. 00000 3200. 00| 1700. 00000 3400. 00| 1842. 50000 3685. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0022 601-01854 4.000 EACH 825. 00000 3300. 00| 875. 00000 3500. 00| 841. 50000 3366. 00
GUARDRAI L TRANSI TI ON, 3.810 m LONG | | |
0023 601- 05586 1.000 EACH 1600. 00000 1600. 00| 1700. 00000 1700. 00| 1842. 50000 1842. 50
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 9 [ [ |
0024 601- 06037 3.000 EACH 570. 00000 1710. 00| 600. 00000 1800. 00| 687. 50000 2062. 50
GUARDRAI L END TREATMENT, | | | [
0025 601-99105 123.825 m | 29. 60000 3665. 22| 31. 50000 3900. 49| 66. 00000 8172. 45
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 603-06040 38.000 m | 34. 50000 1311. 00| 34. 50000 1311. 00| 52. 80000 2006. 40
FENCE, FARM FIELD, 1190 nm | | |
0027 603-06042 184.000 m | 17. 50000 3220. 00| 17. 50000 3220. 00| 15. 40000 2833. 60
FENCE, BARBED W RE, 1220 mm | | [
0028 603-93439 1.000 EACH 815. 00000 815. 00| 870. 00000 870. 00| 852. 50000 852. 50
FENCE GATE, FARM FI ELD, 1190 mm X 5.5 m| | |
0029 610- 05527 26.000 My | 100. 00000 2600. 00| 115. 00000 2990. 00| 110. 00000 2860. 00
HVA FOR APPROACHES | | |
0030 610- 06257 102. 000 n2 | 71. 07500 7249. 65| 72. 00000 7344. 00| 75. 00000 7650. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0031 611-06497 1.000 EACH 185. 00000 185. 00| 195. 00000 195. 00| 150. 00000 150. 00

MAI LBOX ASSEMBLY, SI NGLE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/02/
PAGE : 551 -3

02

ENG NEER S ESTI MATE: $ 521, 903. 46 ROUTE : WOODALL RQAD
CALL ORDER . 551 CONTRACT ID : B -25941-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1801998 | (3) 35-1310611
| FORCE CONSTRUCTI ON | CLR, I NC. | ROBERTSQON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0032 615- 06505 4.000 EACH 415. 00000 1660. 00| 300. 00000 1200. 00| 450. 00000 1800. 00
MONUMENT, B | | |
0033 615-99189 1.000 EACH 350. 00000 350. 00| 500. 00000 500. 00| 1500. 00000 1500. 00
PLAQUE, ALUM NUM | | [
0034 616- 02320 499.000 n2 | 2.53400 1264. 47| 5. 00000 2495. 00| 3. 50000 1746. 50
GEOTEXTI LES | | [
0035 616- 06405 314.000 My | 16. 40300 5150. 54| 25. 00000 7850. 00| 20. 00000 6280. 00
R PRAP, REVETNMENT | | [
0036 621-01004 2.000 EACH 275. 00000 550. 00| 500. 00000 1000. 00| 302. 50000 605. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-02363 3000.000 n2 | 0. 32000 960. 00| 0. 52000 1560. 00| 0. 35000 1050. 00
MULCHED SEEDING, T, CONVENTIONAL M X | | |
0038 621-02770 555.000 n2 | 2. 02000 1121. 10| 2. 80000 1554. 00| 2. 25000 1248. 75
EROSI ON CONTROL BLANKET | | |
0039 621-06548 5.000 kg | 49. 50000 247. 50| 65. 00000 325. 00| 55. 00000 275. 00
SEED M XTURE, CV | | |
0040 621- 06559 3000.000 n2 | 0. 42000 1260. 00| 0. 80000 2400. 00| 0. 47000 1410. 00
MULCHED SEEDI NG R | | [
0041 621- 06567 2.000 kL | 0. 55000 1. 10| 1. 00000 2. 00| 0. 60000 1. 20
WATER | [ |
0042 621-06574 96.000 n2 | 12. 62000 1211. 52| 6. 35000 609. 60| 14. 00000 1344. 00
SODDI NG | | |
0043 622-52436 8.000 EACH 25. 00000 200. 00| 28. 00000 224. 00| 25. 00000 200. 00
SI GN, DO NOT MOW OR SPRAY | |
0044 622-91786 42.000 EACH 8. 70000 365. 40| 12. 80000 537. 60| 10. 00000 420. 00
SEEDLI NG | | |
0045 701-91792 20. 000 EACH 139. 83100 2796. 62| 96. 00000 1920. 00| 100. 00000 2000. 00
PILE TIP, STEEL H | | |
0046 701-93658 289.400 m | 88. 78100 25693. 22| 110. 00000 31834. 00| 100. 00000 28940. 00
PILE, STEEL H, HP 310 X 93 | | |
0047 702-51005 64.600 nB8 | 478. 02800 30880. 61| 1000. 00000 64600. 00| 500. 00000 32300. 00
CONCRETE, A, SUBSTRUCTURE | | [
0048 702-51046 26.000 n8 | 292. 82100 7613. 35| 200. 00000 5200. 00| 250. 00000 6500. 00
CONCRETE, FOUNDATI ON SEAL | | [
0049 703-51030 4901. 000 kg | 1. 33900 6562. 44| 1. 35000 6616. 35| 1. 25000 6126. 25
REI NFORCI NG STEEL | | [
0050 703-51032 14110.000 kg | 1. 32000 18625. 20| 1. 39000 19612. 90| 1. 35000 19048. 50
REI NFORCI NG STEEL, EPOXY CQATED | | |
0051 703-97936 66. 000 EACH 20. 15000 1329. 90| 7. 00000 462. 00| 15. 00000 990. 00

THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 01/02/02
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 521, 903. 46 ROUTE : WOODALL RQAD
CALL CRDER : 551 CONTRACT 1D : B -25941-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM Dl STRI CT : SEYMOUR DI STRICT
SET- AS| DE :
[ (1) 35-1385672 | (2) 35-1801998 | (3) 35-1310611
| FORCE CONSTRUCTI ON | CLR, I NC. | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0052 704-51002 95.600 n8 | 585. 15400 55940. 72| 652. 00000 62331. 20| 650. 00000 62140. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0053 706-91957 87.630 m | 150. 00000 13144, 50| 150. 00000 13144. 50| 201. 30000 17639. 91
BRI DGE RAILING THRI E BEAM [ |
0054 707- 05983 163.944 m | 281. 79000 46197. 78| 278. 00000 45576. 43| 400. 00000 65577. 60
STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 mm | | |
0055 709-51821 LUWP| 6500. 00000 6500. 00| 1475. 00000 1475. 00| 3000. 00000 3000. 00
SURFACE SEAL | | |
0056 715- 05048 95.000 m | 25. 63600 2435. 42| 12. 50000 1187. 50| 10. 00000 950. 00
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0057 715- 05053 8.000 m | 99. 30600 794. 45| 14. 00000 112. 00| 30. 00000 240. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | |
0058 715-05171 15.000 m | 130. 61100 1959. 17| 65. 00000 975. 00| 100. 00000 1500. 00
PIPE, TYPE 3, ClRCULAR 450 mm | | |
0059 715-05407 26.000 m | 33. 62400 874. 22| 15. 00000 390. 00| 10. 00000 260. 00
Pl PE, END BENT DRAIN, 150 mm [ |
0060 715-46010 2.000 EACH 286. 54500 573. 09| 180. 00000 360. 00| 225, 00000 450. 00
Pl PE END SECTI ON, 450 nm | | |
0061 718-06528 1.000 EACH 399. 84000 399. 84| 190. 00000 190. 00| 300. 00000 300. 00
OUTLET PROTECTOR, 1 | | |
0062 718-52610 21.000 n8 | 45, 32700 951. 87| 46. 00000 966. 00| 40. 00000 840. 00
AGGREGATE FCR UNDERDRAI NS | | |
0063 718- 99153 150.000 n2 | 3.84100 576. 15| 3. 25000 487. 50| 3. 00000 450. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0064 801- 04308 4.000 EACH 120. 00000 480. 00| 120. 00000 480. 00| 132. 00000 528. 00
ROAD CLOSURE S| GN ASSEMBLY [ [ |
0065 801- 06605 8.000 EACH 75. 00000 600. 00| 75. 00000 600. 00| 82. 50000 660. 00
BARRI CADE, I11A | |
0066 801- 06606 4.000 EACH 85. 00000 340. 00| 85. 00000 340. 00| 93. 50000 374. 00
BARRI CADE, |11B | |
0067 801- 06640 8.000 EACH 90. 00000 720. 00| 95. 00000 760. 00| 100. 00000 800. 00
CONSTRUCTI ON SI GN, A | | |
0068 802- 76020 0.930 n2 164. 00000 152. 52| 175. 00000 162. 75| 209. 00000 194. 37
SI GN, SHEET, ENCLOSED LENS W TH LEGEND | | |
2.03 nm TH CKNESS | |
0069 802- 76025 1.162 n2 | 188. 00000 218. 46| 200. 00000 232. 40| 302. 50000 351. 50
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | |
0070 802- 76055 17.000 m | 17. 45000 296. 65| 18. 00000 306. 00| 24. 75000 420. 75
I

SI GN PCST, A
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TABULATI ON CF BI DS

DATE : 01/02/02
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ENG NEER S ESTI MATE: $ 521, 903. 46 ROUTE : WOODALL RQAD
CALL ORDER . 551 CONTRACT ID : B -25941-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1801998 | (3) 35-1310611
| FORCE CONSTRUCTI ON | CLR, I NC. | ROBERTSQON, DUNCAN, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 804-06770 1.000 EACH 20. 00000 20. 00| 21. 00000 21. 00| 20. 00000 20. 00
DELI NEATOR PCST | | |
SECTI ON TOTALS | $ 464, 991. 55| $ 471, 466. 22| $ 496, 690. 28
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 464, 991. 55| $ 471, 466. 22| $ 496, 690. 28




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 903. 46 ROUTE : WOODALL RQAD
CALL ORDER . 551 CONTRACT ID : B -25941-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-0906416 [
| GCOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 8.000 MXS | 1000. 00000 8000. 00| 1390. 12000 11120. 96|
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 10000. 00000 10000. 00| 8948. 01000 8948. 01|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 25000. 00000 25000. 00| 28233. 32000 28233. 32|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 18000. 00000 18000. 00| 11039. 75000 11039. 75|
CLEARI NG RI GHT OF WAY | | [
0005 202-51330 LUWP| 36000. 00000 36000. 00| 18307. 40000 18307. 40|
PRESENT STRUCTURE, REMOVE | | [
0006 203- 02000 115.000 nB8 | 44. 00000 5060. 00| 29. 34000 3374. 10|
EXCAVATI ON, COVVON | | [
0007 203- 02070 1690.000 n8 | 24. 00000 40560. 00| 18. 23000 30808. 70|
BORROW | | |
0008 203-51223 830.000 nB | 16. 00000 13280. 00| 14. 60000 12118. 00|
EXCAVATI ON, WATERWAY | | [
0009 205-02224 56.000 m | 5. 96000 333. 76| 6. 66000 372. 96|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205-02231 84.000 m | 72. 00000 6048. 00| 41. 93000 3522. 12|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
Rl PRAP DI TCH CHECK [ [ [
0011 205-04931 4.000 EACH 450. 00000 1800. 00| 1278. 29000 5113. 16|
SEDI MENT TRAP | | |
0012 206-51220 110.000 nB | 35. 00000 3850. 00| 229. 92000 25291. 20|
EXCAVATI ON, WET | | [
0013 206-51230 45.000 nB | 30. 00000 1350. 00| 1101. 22000 49554, 90|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0014 211-02060 3.000 nmB8 | 120. 00000 360. 00| 60. 79000 182. 37|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 211- 06467 12.000 n8 | 75. 00000 900. 00| 67.41000 808. 92|
AGGREGATE FOR END BENT BACKFI LL | | |
0016 303-52308 710.000 My | 19. 00000 13490. 00| 17. 48000 12410. 80|
COVPACTED AGGREGATE, O 53 | | |
0017 402-05474 220.000 My | 50. 00000 11000. 00| 58. 93000 12964. 60|
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |
0018 402- 05477 100.000 My | 60. 00000 6000. 00| 70. 45000 7045. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 405- 05518 1350. 000 n2 | 1. 00000 1350. 00| 1. 18000 1593. 00|

ASPHALT FOR PRI ME COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 903. 46 ROUTE : WOODALL RQAD
CALL ORDER . 551 CONTRACT ID : B -25941-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-0906416 [
| GCOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 406- 05521 1350.000 n2 | 0. 07000 94. 50| 0. 08000 108. 00|
ASPHALT FOR TACK COAT | | |
0021 601-01839 2.000 EACH 1600. 00000 3200. 00| 1859. 33000 3718. 66|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0022 601-01854 4.000 EACH 825. 00000 3300. 00| 958. 72000 3834. 88|
GUARDRAI L TRANSI TI ON, 3.810 m LONG | |
0023 601- 05586 1.000 EACH 1600. 00000 1600. 00| 1859. 33000 1859. 33|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 9 [ [ |
0024 601- 06037 3.000 EACH 570. 00000 1710. 00| 662. 39000 1987. 17|
GUARDRAI L END TREATMENT, | | | [
0025 601-99105 123.825 m | 29. 60000 3665. 22| 34. 51000 4273. 20|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 603- 06040 38.000 m | 34. 50000 1311. 00| 40. 22000 1528. 36|
FENCE, FARM FIELD, 1190 nm | | [
0027 603- 06042 184.000 m | 17. 50000 3220. 00| 20. 41000 3755. 44|
FENCE, BARBED WRE, 1220 mm | | [
0028 603- 93439 1.000 EACH 815. 00000 815. 00| 947. 09000 947. 09|
FENCE GATE, FARM FI ELD, 1190 mm X 5.5 m| | |
0029 610- 05527 26.000 My | 100. 00000 2600. 00| 116. 57000 3030. 82|
HVA FOR APPROACHES | | [
0030 610- 06257 102.000 n2 | 80. 00000 8160. 00| 73. 97000 7544, 94|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0031 611-06497 1. 000 EACH 185. 00000 185. 00| 214. 98000 214. 98|
MAI LBOX ASSEMBLY, SINGLE | | |
0032 615- 06505 4.000 EACH 415. 00000 1660. 00| 482. 26000 1929. 04|
MONUMENT, B | | |
0033 615-99189 1.000 EACH 2136. 81000 2136. 81| 892. 43000 892. 43|
PLAQUE, ALUM NUM | | |
0034 616- 02320 499.000 n2 | 2. 80000 1397. 20| 3. 79000 1891. 21|
GEOTEXTI LES | | |
0035 616- 06405 314.000 My | 18. 50000 5809. 00| 21. 01000 6597. 14|
Rl PRAP, REVETNMENT | | |
0036 621-01004 2.000 EACH 275. 00000 550. 00| 871. 56000 1743. 12|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-02363 3000. 000 n2 | 0. 32000 960. 00| 0. 42000 1260. 00|
MULCHED SEEDING, T, CONVENTIONAL M X | | |
0038 621-02770 555.000 n2 | 2. 02000 1121. 10| 2. 08000 1154. 40|

EROCSI ON CONTROL BLANKET | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/02/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 903. 46 ROUTE : WOODALL RQAD
CALL ORDER . 551 CONTRACT ID : B -25941-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-0906416 [
| GCOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0039 621-06548 5.000 kg | 49. 50000 247. 50| 43. 56000 217.80
SEED M XTURE, CV | | |
0040 621- 06559 3000.000 n2 | 0. 42000 1260. 00| 0. 69000 2070. 00
MULCHED SEEDING R | | [
0041 621- 06567 2.000 kL | 0. 55000 1. 10| 3. 07000 6.14
VWATER | | |
0042 621-06574 96.000 n2 | 12. 62000 1211. 52| 6. 95000 667. 20
SODDI NG | | |
0043 622-52436 8.000 EACH 25. 00000 200. 00| 23. 24000 185. 92
SIGN, DO NOT MOW OR SPRAY | | [
0044 622-91786 42.000 EACH 8. 70000 365. 40| 13. 94000 585. 48
SEEDLI NG | | [
0045 701-91792 20. 000 EACH 125. 00000 2500. 00| 90. 95000 1819. 00
PILE TIP, STEEL H | | |
0046 701-93658 289.400 m | 80. 00000 23152. 00| 108. 12000 31289. 93
PILE, STEEL H, HP 310 X 93 | | [
0047 702-51005 64.600 n8 | 650. 00000 41990. 00| 667. 54000 43123. 08
CONCRETE, A, SUBSTRUCTURE | | [
0048 702-51046 26.000 n8 | 400. 00000 10400. 00| 606. 83000 15777. 58
CONCRETE, FOUNDATI ON SEAL | | [
0049 703-51030 4901.000 kg | 1. 25000 6126. 25| 1. 31000 6420. 31
REI NFORCI NG STEEL | | [
0050 703-51032 14110.000 kg | 1. 50000 21165. 00| 1. 51000 21306. 10
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0051 703-97936 66. 000 EACH| 12. 00000 792. 00| 13. 95000 920. 70
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0052 704-51002 95.600 nB | 750. 00000 71700. 00| 829. 05000 79257. 18|
CONCRETE, C, SUPERSTRUCTURE | | |
0053 706- 91957 87.630 m | 165. 00000 14458. 95| 175. 36000 15366. 80|
BRI DGE RAI LING, THRI E BEAM | | [
0054 707-05983 163.944 m | 500. 00000 81972. 00| 258. 71000 42413. 95|
STRUCTURAL MEMBERS, CONCRETE |-BEAM 11, | | |
914 nm X 305 nm [ [ |
0055 709-51821 LUWP| 1390. 00000 1390. 00| 1626. 91000 1626. 91|
SURFACE SEAL | | |
0056 715-05048 95.000 m | 16. 00000 1520. 00| 14. 11000 1340. 45|
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0057 715- 05053 8.000 m | 32. 00000 256. 00| 26. 67000 213. 36
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0058 715-05171 15.000 m | 96. 00000 1440. 00| 118. 18000 1772. 70|

PIPE, TYPE 3, C RCULAR 450 nm | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 903. 46 ROUTE : WOODALL RQAD
CALL ORDER . 551 CONTRACT ID : B -25941-A COUNTI ES : MONRCE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-0906416

I

| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON|

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0059 715- 05407 26.000 m | 40. 00000 1040. 00| 29. 47000 766. 22|
Pl PE, END BENT DRAIN, 150 nm | | |
0060 715- 46010 2.000 EACH 335. 00000 670. 00| 464. 83000 929. 66|
Pl PE END SECTION, 450 mm | | |
0061 718- 06528 1.000 EACH 900. 00000 900. 00| 116. 21000 116. 21
OUTLET PROTECTOR, 1 | | |
0062 718-52610 21.000 n8 | 50. 00000 1050. 00| 54. 71000 1148. 91|
AGGREGATE FOR UNDERDRAI NS | | |
0063 718-99153 150.000 n2 | 2.00000 300. 00| 5. 56000 834. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0064 801- 04308 4.000 EACH 120. 00000 480. 00| 139. 45000 557. 80|
ROAD CLOSURE S| GN ASSEMBLY | | |
0065 801- 06605 8.000 EACH 75. 00000 600. 00| 87. 16000 697. 28|
BARRI CADE, I11A | | |
0066 801- 06606 4.000 EACH 85. 00000 340. 00| 98. 78000 395. 12
BARRI CADE, |11B | | |
0067 801- 06640 8.000 EACH 90. 00000 720. 00| 104. 59000 836. 72
CONSTRUCTI ON SIGN, A | | |
0068 802- 76020 0.930 n2 | 164. 00000 152. 52| 200. 10000 186. 09|

SI GN, SHEET, ENCLOSED LENS WT.H LEGEND |
2. 03 mm TH CKNESS |
0069 802- 76025 1.162 n2 | 187. 68000 218.08

|

| 225. 18000 261. 66

SIGN, SHEET, ENCAPSULATED LENS W TH | | |

LEGEND, 2.03 nm THI CKNESS | | |

0070 802- 76055 17.000 m | 17. 45000 296. 65| 26. 67000 453. 39|

SI GN POST, A | | |

0071 804- 06770 1.000 EACH 20. 00000 20. 00| 23. 24000 23. 24|

DELI NEATOR PCST | | |

SECTI ON TOTALS [ $ 534,811 56| $ 564, 666. 37|
------------------------------------------ o

CONTRACT TOTALS | $ 534, 811. 56| $ 564, 666. 37|







